N.I.T. No. 01/W-10/2021-22/WALMI/Maint./ Dated 21.6.2021

(Il

walilimi

M.P. WATER AND LAND MANAGEMENT INSTITUTE

KALIASOTE DAM, KOLAR ROAD, BHOPAL - 462016

Tender Document
Tender system No. ...........

Name of Work : ANNUAL RATE CONTRACT FOR
CARRYING ouT CIVIL
MAINTENANCE WORK AT WALMI
CAMPUS

Probable Amount of Contract : 200 Lakhs (Rupees Two Hundred Lakh

(PAC) Only)

Amount of Contract
Name of the Contractor
Agreement No & Date
Work order No. & Date

Period of Contract : 24 Months (Twenty Four Months)
Including rainy Season

Administrative Officer
WALMI, Bhopal
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SECTION 1
Notice Inviting e-Tender

M.P. WATER AND LAND MANAGEMENT INSTITUTE
KALIASOTE DAM, KOLAR ROAD, BHOPAL - 462016

N.1.T. No. 01/W-10/2021-22/WALMI/Maint./ Dated21.06.2021

Online item-rate tenders with pre-qualification documents for following work (s)are
invited behalf of the Director, WALMI, Bhopal from the registered contractors in M. P.
Public Works Department Bhopal under centralized registration system. However, such
bidders who are not registered with the Government of Madhya Pradesh and are eligible for
registration can also submit their bids after having applied for registration with appropriate
authority. The detailed conditions of the tender and Pre-Qualification have been given in the
website: (https://www.mptenders.gov.in). *(The bidder would be required to have valid
registration at the time of signing of the Contract. Failure to sign the contract by the selected
bidder, for whatsoever reason, shall result in forfeiture of the earnest money deposit)

S. No. Work District(s) | Probable Period of
Amount Contract
(Rs. in lakh) (months)

1 Annual Rate Contract For Carrying Out | Bhopal 200 Lakh 24 Month
Civil Maintenance Work at WALMI
Campus

1. Interested bidders can view the NIT on website https://www.mptenders.gov.in and
www.mpwalmi.org

2. The Bid Document can be purchased only online from (Date) 22.06.2021, (time)
11:00 hrs. to (Date), 16.07.2021 (time) 17:00 hrs.

3. Amendments to NIT, if any, would be published on website only, and not in
newspaper.

Administrative Officer,
WALMI, Bhopal
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Notice Inviting Tender

M.P. WATER AND LAND MANAGEMENT INSTITUTE

KALIASOTE DAM, KOLAR ROAD, BHOPAL - 462016

N.1.T. No. 01/W-10/2021-22/WALMI/Maint./ Dated21.06.2021

Online tenders with pre-qualification documents for the following work (s)are invited
on behalf of the Director, WALMI, Bhopal from the contractors registered in M.P. Public
Works Department Bhopal under centralized registration system. However, such bidders who
are not registered with the Government of Madhya Pradesh and are eligible for registration
can also submit their bids after having applied for registration with appropriate authority. The
detailed conditions of the tender and Pre-Qualification are given in the website:
https://www.mptenders.gov.in. *(The bidder would be required to have valid registration at
the time of signing of the Contract. Failure to sign the contract by the selected bidder, for
whatsoever reason, shall result in forfeiture of the earnest money deposit)

S. No. Name of the District Probable Earnest Cost of Category of Period of
Work Amount of Money Bid Contractor Contract
Contract Deposit | Document (in Months)
(Rs. in lakh) (EMD) (In
(In Rupees)| Rupees)
1 Annual Rate Bhopal 200 Lakh |2.00 Lakh/-| 2000/- Registered 24 Months
Contract For (Rs. Two (Rs. Two in MPPWD
Carrying Out Hundred Lakh only) centralized
Civil Maintenance Lakh registration
Work at WALMI only system
Campus

*  Vide Govt. of M.P. order No. F 17-1/19/B/2010/644 dated 17-08-2016 categories of contractors have
been abolished. Therefore, all the contractors registered in any category will be deemed to be
registered in the eligible category.

1. All the details relating to the Bid Document(s) can be viewed and downloaded free of
cost on the website.

2. Bid Document can be purchased after making online payment of portal fees through
Credit/ Debit/ Cash Card/ Internet Banking.

3. At the time of submission of the Bid the eligible bidder shall be required to:
) Pay the cost of Bid Document as prescribed;
i) Deposit the Earnest Money as prescribed,;
iii)

iv)

Submit the prescribed check list; and

Submit prescribed affidavit as per Annexure-B.
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Details can be seen in the Bid Data Sheet.

The prospective bidders can inspect the premises of WALMI Campus Bhopal on any
working day during the mentioned date/ period between 2 to 4 PM. They may contact
Administrative Officer, WALMI, Bhopal for the same.

Pre-bid Meeting with interested bidders will be held on 05.07.2021 at 2.30 PM in the
Visitors-Room/ Seminar-Hall. Interested bidders may participate in the meeting for
any clarification related to this contract.

Tender document including all Annexure, Appendix, except the Financial Bid in
Envelop C, will be part of the Technical Bid which must contain the scanned copy of
EMD and all other requisite documents called for in the tender. Both bids (technical
and financial) are to be uploaded on Portal (www.https://mptenders.gov.in).

ELIGIBILITY FOR BIDDERS:

@ At the time of submission of the Bid, the bidder should have valid registration
with the Government of Madhya Pradesh, PWD in appropriate class.
However, such bidders who are not registered with the Government of
Madhya Pradesh and are eligible for registration can also submit their bids
after having applied for registration with appropriate authority.

(b) Thebidder would be required to have valid registration at the time of signing of
the Contract.

(© Failure by the selected bidder to sign the contract, for whatsoever reason, shall
result in forfeiture of the earnest money deposit.

Pre-qualification—Prequalification conditions, wherever applicable, are given in the
Bid Data Sheet.

Special Eligibility-Special Eligibility Conditions, if any, are given in the Bid Data
Sheet.

The Bid Document can be purchased only online from 22.06.2021, 11:00 hrs. to
16.07.2021, 17:00 hrs.. Other key dates may be seen in bid data sheet.

Amendments to NIT, if any, would be published on website only, and not in
newspaper.

Administrative Officer
WALMI, Bhopal
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http://www.eprocure.gov.in/
http://www.eprocure.gov.in/eprocure/app)
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SECTION 2

INSTRUCTIONS TO BIDDERS (ITB)

GENERAL
BACKGROUND:

a. WALMI Bhopal is a prestigious institute located at Kaliasote Dam, Kolar
Road, Bhopal with a big Agricultural Research Farm that include field crops,
orchards, protected cultivation structures, lawns, ornamental trees, etc. and
other establishments including residential area, Guest House and Training
Centre.

b. The tendering firm has to carefully assess the scope of work with specific
reference to the nature of the work to be carried out and understand the details
of the infrastructure/ facilities requisitioned. For any clarification(s) as to the
tender/ scope of work or inspection of the premises, the prospective bidders
may contact Administrative Officer with prior appointment on phone
N0.0755-2492672 on any working day between 2 to 4PM.

Scope of Bid

The jurisdiction of the works to be executed under the bid shall be at campus of the
institute. The detailed description of work, hereinafter referred as ‘work’, is given in
the Bid Data Sheet.

General quality of work:

The work shall have to be executed in accordance with the technical specifications
specified in the Bid Data sheet/ Contract Data, and shall have to meet prescribed
standards of workmanship, safety and security of workmen and works.

Procedure for participation in e-tendering
The procedure for participation in e-tendering is given in the Bid Data Sheet.
One Bid per bidder

4.1  The bidder can be an individual entity or a joint venture (if permitted as per
Bid Data Sheet). In case the J.V. is permitted, the requirement of joint venture
shall be as per the Bid Data Sheet.

4.2 No bidder shall be entitled to submit more than one bid whether jointly or
severally. If he does so, all bids wherein the bidder has participated shall stand
disqualified.
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Cost of bidding

The bidder shall bear all costs associated with the preparation and submission of his
bid, and no claim whatsoever for the same shall lie on the Government.

Site visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings and
obtain for itself on its own responsibility all information that may be necessary for
preparing the bid and entering into a contract for construction of the work. All costs in
this respect shall have to be borne by the bidder. They may contact Administrative
Officer/Asstt. Engineer, WALMI, Bhopal.

BID DOCUMENTS

Content of Bid documents

The Bid Document comprises of the following documents:

1. NIT with all amendments.

2. Instructions to Bidders

3. Conditions of Contract:
I. Part | General Conditions of Contract and the Contract Data; and
ii. Part 1l Special Conditions of Contract.

4. Specifications

5. Drawings

6. Priced Bill of Quantities

7. Technical and Financial Bid

8. Letter of Acceptance

9. Agreement, and

10. Any other document(s), as specified.

The bidder is expected to examine carefully all instructions, conditions of contract,
the contract data, forms, terms and specifications, bill of quantities, forms and
drawings in the Bid Document. Bidder shall be solely responsible for his failure to do
SO.
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10.

11.

12.

Pre-BID Meeting (where applicable)

9.1

9.2

9.3

9.4

Details of venue, date and time is mentioned in the Bid Data Sheet. Any
change in the schedule of pre-bid meeting would be communicated on the
website only, and intimation to bidders would not be given separately.

Any prospective bidder may raise his queries and/or seek clarifications in
writing before or during the pre-bid meeting. The purpose of such meeting is
to clarify issues and answer questions on any matter that may be raised at that
stage. The Employer may, at his option, give such clarifications as are felt
necessary.

Minutes of the pre-bid meeting including the gist of the questions raised and
the responses given together with any response prepared after the meeting will
be hosted on the website www.mpwalmi.org.

Pursuant to the pre-bid meeting if the Employer deems it necessary to amend
the Bid Document, it shall be done by issuing amendment to the online NIT.

Amendment of Bid Documents

10.1

10.2

10.3

Before the deadline for submission of bids, the Employer may amend or
modify the Bid Documents by publication of the same on the website.

All amendments shall form part of the Bid Document.

The Employer may, at its discretion, extend the last date for submission of
bids by publication of the same on the website.

PREPARATION OF BID

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms
and submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid
required to be uploaded as per the time schedule mentioned in the key dates of the
Notice Inviting e-Tenders after signing of the same by the Digital Signature of their
authorized representative.

Documents comprising the Bid

The bid submitted online by the bidder shall be in the following parts:

Part 1 — This shall be known as Online Envelope A and would apply for all bids.

Online Envelop A shall contain the following as per details given in the
Bid Data Sheet:

i) Registration number or proof of application for registration and
organizational details in the format given in the Bid Data Sheet.

i) Payment of the cost of Bid Document, if prescribed;
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13.

14.

15.

iii) Earnest Money, if prescribed;and
iv) Duly notarized affidavit as per Annexure-B.

Part 2 — This shall be known as Online Envelope B and required to be submitted
only in works where pre-qualification conditions and/or special eligibility
conditions are stipulated in the Bid Data Sheet. Online Envelop B shall
contain a self-certified sheet duly supported by documents to demonstrate
fulfillment of pre-qualification conditions.

Part 3 — This shall be known as Online Envelope C and would apply to all bids.
Envelop C shall contain financial offer in the prescribed format enclosed
with the Bid Data Sheet.

Language

The bid as well as all correspondence and documents relating to the bid exchanged by
the Bidder and the Employer shall be in English or Hindi. Supporting documents and
printed literature that are part of the Bid may be in another language provided they are
accompanied by an accurate translation of the relevant passages in English. In such
case, for the purposes of interpretation of the bid, such translation shall govern.

Technical proposal

14.1  Only, in case of bids with pre-qualification conditions defined in the Bid Data
Sheet, the Technical Proposal shall comprise of formats and requirements
given in the Bid Data Sheet.

14.2  All the documents/ information enclosed with the Technical Proposal should
be self-attested and certified by the bidder. The Bidder shall be liable for
forfeiture of his earnest money deposit, if any document / information is found
false/ fake/ untrue before acceptance of bid. If it is found after acceptance of
the bid, the bid sanctioning authority may at his discretion forfeit his
performance security/ guarantee, security deposit, enlistment deposit and take
any other suitable action.

FINANCIAL BID
i Only item wise rates given therein shall be quoted.

ii. Item wise rates shall be quoted in figures as well as in words. If any difference
in figures and words is found lower of the two shall be taken as valid and
correct rate. If the bidder is not ready to accept such valid and correct rate
and declines to furnish performance security and sign the agreement his
earnest money deposit shall be forfeited.

iii. All duties, taxes, and other levies payable by the bidder shall be included in
the rates quoted by the bidder.
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16.

17.

18.

19

iv. The material along with the units and rates, which shall be issued, if any, by
the department to the contractor, is mentioned in the Bid Data Sheet.

PERIOD OF VALIDITY OF BIDS

The bids shall remain valid for a period specified in the Bid Data Sheet after the date
of “close for biding” as prescribed by the Employer. The validity of the bid can be
extended by mutual consent in writing.

EARNEST MONEY DEPOSIT (EMD)

17.1  The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in
the amount specified in the Bid Data Sheet.

172 The EMD shall be shall be deposited online on the portal
www.mptenders.gov.in.

17.3  Bid not accompanied by EMD shall be liable for rejection as non-responsive.

17.4 EMD of bidders whose bids are not accepted will be returned within ten
working days of the decision on the bid.

17.5 EMD of the successful Bidder will be discharged when the Bidder has signed
the Agreement after furnishing the required Performance Security.

17.6  Failure to sign the contract by the selected bidder, within the specified period,
for whatsoever reason, shall result in forfeiture of the earnest money deposit.

SUBMISSION OF BID

The bidder is required to submit online bid duly signed digitally. Hardcopies of all the
documents i.e. EMD deposit proof, Affidavit,Registration, Experience, Turnover etc.
must be submitted in the office latest by the date and time of closing of bid.

OPENING AND EVALUATION OF BID

PROCEDURE

19.1 Envelope ‘A’ shall be opened first and its contents shall be checked. In cases
where Envelop ‘A’ does not contain all requisite documents, such bid shall be
treated as non-responsive, and Envelop B and/or C of such bid shall not be
opened.

19.2  Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same
shall be opened online at the time and date notified in the Bid Data Sheet. The
bidder shall have freedom to witness opening of the Envelop ‘B’. Envelop ‘C’
(Financial Bid) of bidders who are not qualified in Technical Bid (Envelop
‘B’) shall not be opened.
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20.

21.

22.

19.3

19.4

195

19.6

Envelope ‘C’ (Financial Bid) shall be opened online at the time and date
notified. The bidder shall have freedom to witness opening of the Envelop ‘C’.

After opening Envelop ‘C’ all responsive bids shall be compared to determine
the lowest evaluated bid. Since the quantities of work are uncertain at present,
it is not possible to evaluate the lowest bidder for the entire contract and it is
made clear that the comparison will be made for each item and bidder quoting
lowest rate for a particular item will be considered for award of work and
more than one bidders may be given award of part-work based on the
evaluation of each offer for each item of the work. Since it may not be
workable for a bidder getting less than 5 items of work in this process, it is
made clear that such bidder can surrender his items of works in favor other
bidder who is lowest in more than five items; this arrangement will be
permissible with mutual consent of both the bidders and the rate admissible
will be the one that is offered by the lowest bidder for the items of work
surrendered. This arrangement is provisioned with a special consideration of
practicality and has to take shape of legally bound document with the consent
of WALMI before the acceptance. Once the bids are accepted this special
provision cannot be invoked.

The Employer reserves the right to accept or reject any bid, and to annul the
bidding process and reject all the bids at any time prior to contract award,
without incurring any liability. In all such cases reasons shall be recorded.

The Employer reserves the right of accepting the bid for the whole work or for
a distinct part of it.

Confidentiality

20.1 Information relating to examination, evaluation, comparison and
recommendation of contract award shall not be disclosed to bidders or any
other person not officially concerned with such process until final decision on
the bid.

20.2  Any attempt by a bidder to influence the Employer in the evaluation of the
bids or contract award decisions may result in the rejection of his bid.

AWARD OF CONTRACT

Award of Contract

The Employer shall notify the acceptance to successful bidder/s by issuing
appropriate ‘Letter/s of Acceptance’ (LOA).

Performance Security
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23.

24,

22.1

22.2

Prior to signing of the Contract the bidder/s to whom LOA has been issued
shall have to furnish performance security of the amount in the form and for
the duration, etc. as specified in the Bid Data Sheet.

Additional performance security, if applicable, is mentioned in the Bid Data
Sheet.

Signing of Contract Agreement

23.1

23.2

23.3

The successful bidder/s shall have to furnish Performance security and sign
the contract agreement within 15 days of issue of LOA.

The signing of contract agreement/s shall be reckoned as intimation to
commencement of work. No separate work order shall be issued by the
Employer to the bidder/s for commencement of work.

In the event of failure of the successful bidder/s to submit Performance
Security or sign the Contract Agreement, his/their EMD shall stand forfeited
without prejudice to the right of the employer for taking any other action
against such bidder/s.

CORRUPT PRACTICES

The Employer requires that bidders observe the highest standard of ethics during the
procurement and execution of contracts. In pursuance of this policy, the Employer:

may reject the bid for award if it determines that the bidder recommended for
award has, directly or through an agent, engaged in corrupt, fraudulent,
collusive, or coercive practices in competing for the Contract; and

may debar the bidder declaring ineligible, either indefinitely or for a stated
period of time, to participate in bids, if it at any time determines that the
bidder has, directly or through an agent, engaged in corrupt, fraudulent,
collusive, or coercive practices in competing for, or in executing, a contract.

For the purposes of this provision, the terms set forth above are defined as follows:

a.

“corrupt practice” means the offering, giving, receiving, or soliciting, directly
or indirectly, anything of value to influence improperly the actions of another

party;

“fraudulent practice” means any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts to
mislead, a party to obtain a financial or other benefit or to avoid an obligation;

“coercive practice” means impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to influence
improperly the actions of a party;
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d. “Collusive practice” means an arrangement between two or more parties
designed to achieve an improper purpose, including influencing improperly

the actions of another party.

BID DATA SHEET

GENERAL

Particulars

Data

Office inviting tender

Office of the Director,

MP Water and Land Management Institute
WALMI Hills, Kaliasote Dam, Kolar Road, PB
No 538, RS Nagar PO, Bhopal (M.P.) PIN
462016

Phone N0.0755-2492672

NIT No N.L.T. No. N.ILT. No. 01/W-10/2021-
22/WALMI/Maint./ Dated 21.6.2021
Date of NIT Dated 21.06.2021

Bid document download purchase
available from date & time

From 22.06.2021 To 16.07.2021
11:00 hrs. 17:00 hrs.

Website link

https://www.mptenders.gov.in

FOR SECTION 1-NIT

Clause Particulars Data
reference

1 Portal fees As mentioned on portal.

2 Cost of bid document Rs. 2000/- Cost downloadable from the e-
procurement https://www.mptenders.gov. in
portal

3 Affidavit format Annexure B

4 Pre-qualifications required Yes

If Yes, details Annexure C
5 Special Eligibility NO
If Yes, details Annexure D
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Key dates

Annexure A
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FOR SECTION2-1TB

1 Name of ‘work’ The scope of work includes
Annual rate contract for carrying out Civil
Maintenance Work at WALMI Campus
2 Specifications Annexure — E
3 Procedure for participation ine- | Annexure — F
tendering
4 Whether J.V. is allowed No
Requirement for Joint Venture if | NA
J.V. is allowed,
5 Pre bid meeting to be held YES
If Yes, Date: 05.07.2021
Time from:  2.30 PM
Place: Visitors Room/ Seminar Hall WALMI,
Kaliasote Dam, Kolar Road, Bhopal
6 Envelope-A containing: Annexure — H
i Registration with M.P. Public Office of the Director’
Wgrks Depla_rtrgent _Bhopal | \1p \water and Land Management Institute
under centralized registration |\, o\ ny Rijls, Kaliasote Dam, Kolar Road, PB
system.  However, such
bidders who are not No 538, RS Nagar PO, BhOpal (MP) PIN
registered with the | 462016
Government of  Madhya | Phone No.0755-2492672
Pradesh and are eligible for mg tore™55 66 5021, 17:00 hrs
registration can also submit
their bids after having
applied for registration with
appropriate authority.
ii. Cost of Bid Document
iii. EMD
iv. An affidavit duly notarized
should be attached as per
Annexure-B-
7 Envelope-B Technical Proposal | Annexure I (I-1 to I-5)
8 Envelope-C Financial Bid Annexure J online format is different
Materials to be issued by the Annexure K
department
9 Period of Validity of Bid 90Days
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10 Earnest Money Deposit 2,00,000/- (Rupees Two Lakh only) by online
payment in Account of
DIRECTOR, WALMI, BHOPAL
Bank Name : Punjab National Bank,
IFSC: PUNB0647600
AJ/C No.: 6476000100023135
Forms of Earnest Money Deposit | i. e-FDR
(as per 17.2 (p. 7) other forms of | 1ii. Interest bearing e-securities of post office.
EMD may be allowed). iii. e-EMD
EMD valid for a period of 90 days from the date of Technical bid opening
FDR must be drawn in favour of | Director, WALMI, Bhopal
11 Letter of Acceptance (LOA) Annexure L
12 | Amount of Performance Security | Rs. 8,00,000/- (Rupees Eight Lakh only) in the
form of Account Payee Demand Draft/banker’s
Cheque / FDR/TDR in favour of Director
WALMI, Bhopal to be deposited at the time of
agreement.
Additional Performance Nil
Security, if any
Performance security in the Annexure M
format
Performance security in favour Director WALMI, Bhopal
of
Performance security valid up to | 60 days after the expiry of the contract
13 PERIOD OFCONTRACT The contract will be for a period of Two years
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Annexure — A

(See clause 1, 7 of Section 1 -NIT)

KEY DATES
S.No WALMI Stage Bidder Stage Start Date & | Expiry Date
. i Envelopes
Time & Time
1 - Purchase of 22.06.2021 16.07.2021 | Not applicable
Tender — Online 11:00 hrs 17:00 hrs
2 - Bid Submission 22.06.2021 19.07.2021 | Envelope A
online & Physical 11:00 hrs 17:00 hrs Envelope B
submission of Envelope C
Envelope — A
3 Mandatory - 20.07.2021 - Envelope A
submission Open 14:00Hrs
(Envelop- A)
4 Technical Proposal - 20.07.2021 - Envelope B
open 14:30Hrs
(PQ Envelop- B)
5 Financial Bid open - 22.07.2021 - Envelope C
(Envelop-C) 15:00Hrs

Note- The date and time shown for opening envelope A, B and C are tentative and may vary

depending upon the time taken for evaluating the documents of envelope-A or B as the case

may be.
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Annexure — B
(See clause 3 of Section 1 -NIT)

| AEFIDAVIT ||

(On Non-Judicial Stamp of Rs. 50)

I/we who is/ are

(status in the firm/ company) and competent for submission of the

affidavit on behalf of M/S (contractor) do solemnly affirm an oath and
state that:

I/'we am/are fully satisfied for the correctness of the certificates/records submitted in support
of the following information in bid documents which are being submitted in response to notice
inviting e-tender No. for (name of work) dated

issued by the (name of the department).

I/'we am/ are fully responsible for the correctness of following self-certified information/
documents and certificates:

1. That the self-certified information given in the bid document is fully true and authentic.
2. That:
a. Term deposit receipt deposited as earnest money, demand draft for cost of bid

document and other relevant documents provided by the Bank are authentic.

b. Information regarding financial qualification and annual turnover is correct.
C. Information regarding various technical qualifications is correct.
3. No close relative of the undersigned and our firm/company is working in the department.
OR

Following close relatives are working in the department:

Name Post Present Posting

Signature with Seal of the Deponent (bidder)

I/ We, above deponent do hereby certify that the facts mentioned in
above paras 1 to 4 are correct to the best of my knowledge and belief.

Verified today (dated) at (place).

Signature with Seal of the Deponent (bidder)

Note: Affidavit duly notarized in original shall reach at least one calendar day before opening of
the bid.
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Annexure - C
(See clause 5 of Section 1 -NIT)

PRE-QUALIFICATIONS CRITERIA

The bidder should have:

The Bidder must have executed successfully at least ONE contract work order of
similar nature for any government agency during three financial years (2018-19, 2019-20,
2020-21) related to Civil construction and maintenance activities having total annual value
not less than Rs.200.00 Lakh and total average annual turnover of Rs. 400.00 Lakhs.

NOTE:
1. Certificate duly signed by the employer shall be enclosed for the actual
quantity executed in any one year during the last 3 financial years.
2. Similar works: The similarity shall be based on the physical size, complexity,
methods technology or other characteristics of main items of work.
3. Works executed in India with Central Government or any State Government

or Semi Government organization or Central / any state Government Authority
or Government of India / any State Government undertaking or Municipalities
/ Municipal Corporations shall only be considered. Certificate shall be signed
by an officer not below the rank of executive engineer or equivalent.

4. If the financial turnover/ physical experience of the firm other than the title
name is included then that/ those firm/ firms shall also be liable for action like
suspension of registration or blacklisting in case of default.

5. Any Clarification on Documents submitted by the Bidder may be called by the
Department and the bidder shall submit them within stipulated time.

6. Regarding Experience Certificate & Balance Sheet, the certificates submitted
should invariably have following details regarding certificate issuing office: -

1- Name of officer signing the certificate
2- E-mail ID
3- Contact phone number

4- Postal Address in full.
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Annexure - D
(See clause 6 of Section 1 -NIT)

SPECIAL ELIGIBILITY CRITERIA

The bidder should have experience of:

As per Annexure-C
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ANNEXURE - E
(See clause 2 of Section 2 -ITB &
Clause 10 of GCC)

SPECIFICATIONS

The provisions of general / special conditions of contract, those specified elsewhere
in the bid document, as well as execution drawings and notes, or other specifications issued
in writing by the Employer shall form part of the technical specifications of this work.
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Annexure — F
(See clause 3 of Section 2 -1TB)

PROCEDURE FOR PARTICIPATION IN E-TENDERING

Registration of bidders on e-tendering System:

All the bidders registered in MP PWD are also to be registered on the e-tendering
System, website https:// www.mptenders.gov.in, for which no profile creation fees
will be charged. The PWD contractor Id will be used as the e-procurement user 1D
and password is mailed on the e-mail id registered with MP Online. For resetting of
Password and for more details bidders may contact the helpdesk.

Help Desk:

Eproc helpdesk@mpsedc.gov.in

18002748484, 18002745454
08965065346, 08965022417
Digital Certificate:

The bids submitted online should be signed electronically with a Class Il Digital
Certificate to establish the identity of the bidder submitting the bid online. The
bidders may obtain Class Il Digital Certificate issued by any licensed Certifying
Authority (CAs) authorized by the Controller of Certifying Authorities, Government
of India. A Class Ill Digital Certificate is issued upon receipt of mandatory identity
proofs along with an application. Only upon the receipt of the required documents, a
Digital Certificate can be issued.

Note:

i. It may take upto 7 working days for issuance of Class Ill Digital Certificate;
hence the bidders are advised to obtain the certificate at the earliest. Those
bidders who already have valid Class Il Digital Certificate need not to obtain
another Digital Certificate for the same.

The bidders may obtain more information and the Application Form required to
be submitted for the issuance of Digital Certificate from the website
WWW.CCa.qov.in.

ii.  Bids can be submitted during the ONLINE BID SUBMISSION stage only using
the Digital Certificate that is used to encrypt the data and sign the hash during
the ONLINE BID PREPARATION AND BID SUBMISSION stage. In case,
during the process of a particular bid, the bidder looses his Digital Certificate
because of any problem (such as misplacement, virus attack, hardware problem,
operating system problem, etc.); he maynot be able to submit his bid online.

Page 21 of 108


https://www.mpeproc.gov.in/
mailto:Eproc_helpdesk@mpsedc.gov.in

Hence, the bidders are advised to keep their Digital Certificate in a safe place
under proper security to be used whenever required.

The digital certificate issued to the Authorized User of a Partnership firm / Private
Limited Company / Public Limited Company and used for online biding will be
considered as equivalent to a no-objection certificate / power of attorney to that user.

In case of Partnership firm, majority of the partners have to authorize a specific
individual through Authority Letter signed by majority of the partners of the firm.

In case of Private Limited Company, Public Limited Company, the Managing
Director has to authorize a specific individual through Authority Letter. Unless the
certificate is revoked, it will be assumed to represent adequate authority of the
specific individual to bid on behalf of the organization for online bids as per
Information Technology Act 2000. This Authorized User will be required to obtain a
Digital Certificate. The Digital Signature executed through the use of Digital
Certificate of this Authorized User will be binding on the firm. It shall be the
responsibility of Management / Partners of the concerned firm to inform the
Certifying Authority, if the Authorized User changes, and apply for a fresh Digital
Certificate for the new Authorized User.

Set Up of Bidder's Computer System:

In order for a bidder to operate on the e-tendering System, the Computer System of
the bidder is required to be set up for Operating System, Internet Connectivity,
Utilities, Fonts, etc. Bidders Manual Kit given in the portal may be thoroughly
understood by the bidder.

Key Dates:

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on
their side for tasks and responsibilities to participate in the bid, as all the stages of
each bid are locked before the start time and date and after the end time and date for
the relevant stage of the bid as set by the Department.

Preparation and submission of Bids:

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms
and submit Bid and documents related to the Bid required to be uploaded (of all the
envelopes) as per the time schedule mentioned in the key dates of the Notice Inviting
e-Tenders after signing of the same by the Digital Signature of their authorized
representative.
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Purchase of Bid Document

The Bid Document is available for Rs.2000/- (Rupees Two thousand only) and the
interested/participating bidders shall purchase the Document online (through the e-
payment gateway). For purchasing of the bid document bidders have to pay Service
Charge online ONLY which is Rs. [as perBid Data Sheet]. Cost of bid document is
separately mentioned in the Detailed NIT. The Bid Document shall be available for
purchase to concerned eligible bidders immediately after online release of the bids
and up to scheduled time and date as set in the key dates.

The payment for the cost of bid document shall be made online [as perBid Data
Sheet] in favour of [as perBid Data Sheet].

Bidders Manual Kit given in the portal may be thoroughly understood by the bidder.
The Bidder shall submit the following in three separate envelopes online:

a. Copy of Registration, Earnest Money Deposit and Affidavit  Envelope ‘A’

b. Technical Proposal Envelope 'B'

c. Financial Bid Envelope 'C'

Note:Bidders are required to submit the Original Term Deposit Receipt of Earnest
Money Deposit, Copy of Registration and Affidavit in Envelope - ‘4’
physically. The envelope should be sealed and shall bear the NIT No., System
Tender No., name of work, address of the Employer and name and address of
the bidder. The envelope should reach at the Employer's address at least one
calendar day before the start time and date fixed for opening of technical
proposal or as mentioned in the Key Dates. Scanned copies of the same are to
be uploaded online. In the Technical Proposal the bidders are required to
submit the documents described therein. The Financial Bids are also to be
submitted online only and shall not be considered by any other mode.

WITHDRAWAL, SUBSTITUTION AND MODIFICATION OF BIDS

Bidder can withdraw, substitute or modify the bid after online submission of the bid
but within the stipulated time frame of submission, as per the key dates in Bid
Document.
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Annexure - G
(See clause 4 of Section 2 -1TB)

JOINT VENTURE (J.V))

If J.V. is allowed following conditions and requirements must be fulfilled —

1.

Bids submitted by a joint venture of two or more firms as partners shall comply with

the following requirements:

a. One of the partners shall be nominated as Lead Partner, and this authorization
shall be evidenced by submitting a power of attorney signed by legally
authorized signatories of all the partners;

b. The bid and, in case of a successful bid, the Agreement, shall be signed so as
to be legally binding on all partners;
C. The partner in charge shall be authorized to incur liabilities and receive

instructions for and on behalf of any and all partners of the joint venture and
the entire execution of the contract, including payment, shall be done
exclusively with the partner in charge;

d. All partners of the joint venture shall be liable jointly and severally for the
execution of the contract in accordance with the contract terms, and a
statement to this effect shall be included in the authorization mentioned under
[c] above, as well as in the bid and in the Agreement [in case of a successful
bid];

e. The joint venture agreement should indicate precisely the role of all members
of JV in respect of planning, design, construction equipment, key personnel,
work execution, and financing of the project. All members of JV should have
active participation in execution during the currency of the contract. This
should not be varied/modified subsequently without prior approval of the

employer;

f. The joint venture agreement should be registered, so as to be legally valid and
binding on all partners; and

g. A copy of the Joint Venture Agreement entered into by the partners shall be

submitted with the bid.
The figures for each of the partners of a joint venture shall be added together to
determine the Bidder’s compliance with the minimum qualifying criteria required for
the bid. All the partners collectively must meet the criteria specified in full. Failure to
comply with this requirement will result in rejection of the joint venture’s bid.
The performance security of a Joint Venture shall be in the name of the partner
Lead Partner/joint venture.
Attach the power of attorney of the partners authorizing the Bid signatory(ies) on
behalf of the joint venture
Attach the agreement among all partners of the joint venture [and which is legally
binding on all partners], which shows the requirements as indicated in the Instructions
to Bidders’.
Furnish details of participation proposed in the joint venture as below:
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DETAILS OF PARTICIPATION IN THE JOINT VENTURE

PARTICIPATION DETAILS

FIRM ‘A’
(Lead Partner)

FIRM ‘B’

FIRM ‘C’

Financial

Name of the Banker(s)

Planning

Construction Equipment

Key Personnel

Execution of Work
(Give details on contribution of
each)
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Annexure- H
(See clause 12 of Section 2 —-ITB

& clause 4 of GCC)
ORGANIZATIONAL DETAILS
(To be enclosed with technical proposal)
S.No. Particulars Details
1. Registration number issued by Centralized
Registration System of Govt. of M.P. or
Proof of application for registration.
2. Valid Registration of bidder in appropriate | Registration
class through Centralized Registration of | No. Date
Govt. of MP (Scanned copy of Registration to be
uploaded)
3. Name of Organization/ Individual
4, Entity of Organization
Individual/ Proprietary Firm/ Partnership
Firm (Registered under Partnership Act)/
Limited Company (Registered under the
Companies Act—1956)/ Corporation/ Joint
Venture
5. Address of Communication
6. Telephone Number with STD Code
7. Fax Number with STD Code
8. Mobile Number
0. E-mail Address for all communications
Details of Authorized Representative
10. | Name
11. | Designation
12. | Postal Address
13. | Telephone Number with STD Code
14. | Fax Number with STD Code
15. | Mobile Number
16. | E-mail Address
Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of

Association and Memorandum of Association alongwith registration certificate of the company shall

have to be enclosed.

Signature of Bidder with Seal
Date:

Page 26 of 108




Annexure — |

(See clause 14 of Section 2 -ITB)

Envelope — B, Technical Proposal

Technical Proposal shall comprise the following documents:

S. No. Particulars Details to be submitted
1 Experience — Financial & Physical Format: I-1
2 Annual Turnover Format: 1-2
3 List of technical personnel for the key positions Format: I-3
4 List of Key equipments/ machines for quality | Format: I-4
control labs
5 List of Key equipments/ machines for construction | Format: 1-5
work
Note:
1. Technical Proposal should be uploaded duly page numbered and indexed.
2. Technical Proposal uploaded otherwise will not be considered.
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Format: 1-1
(See clause 14 of Section 2 -ITB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS

(CERTIFICATE TO BE GIVEN ON LETTER HEAD AS PART OF TECHNICAL

BID)
To,
The Director
WALMI,
Bhopal — 462016.
Sir,

It is confirmed that I/we have fully understood the scope of work and all other
requirements for providing Annual rate contract for carrying out Civil maintenance work at
WALMI Campus .For detail understanding the scope of work:

1. I/We have understood the total quantum of work by going through the tender
document and/by visiting the campus. I/We gathered all information needed to
understand the requirement of this service contract which includes scope of work, etc.
as per the given details in the prescribed Annexures of the Tender documents.

2. I/We hereby agree to the Terms and Conditions of the Contract as detailed in the
tender documents and if given an opportunity to provide services, then agree to
execute an agreement as per prescribed proforma given in Annexure- X, terms of
which have been fully understood.

3. I/We undertake that the documents enclosed herewith are genuine and no
material/facts have been concealed or suppressed.

4. I/ We undertake that there are not any legal suit/criminal cases pending against our
firm for violation of EPF/ESI, Minimum wages Act or other statutory laws.

5. There is no criminal/ legal suit pending or contemplated against us.

6. We undertake that we have not employed/will not employ any relative of WALMI
employee.

7. I/ We are not blacklisted by any Government organization in the field of providing

manpower/any other services.

8. We also understand that the contract is liable to be cancelled if found to be obtained
through fraudulent means or by concealment of information/facts.

9. That we have not been declared insolvent and no insolvency proceedings are pending
in any Court/Tribunal.
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This offer is made to be valid for acceptance by WALMI within 90 days from the

date of opening of the technical bid.

(Signature of authorized representative of the firm)
Stamp/Seal of the firm

The requirements are minimum and the owner reserves the right to request for any

additional information and also reserves the right to reject the proposal of any Bidder, if in
the opinion of the Owner, the qualification

1.

Certificate duly signed by the employer shall be enclosed for the actual quantity
executed in any one year during the last 3 financial years.
Similar works: The similarity shall be based on the physical size, complexity,
methods technology or other characteristics of main items of work viz. earth work,
cement concrete, Reinforced cement concrete, brick masonry, stone masonry
etc.
Works executed in India with Central Government or any State Government or Semi
Government organization or Central / any state Government Authority or Government
of India / any State Government undertaking or Municipalities / Municipal
Corporations shall only be considered. Certificate shall be signed by an officer not
below the rank of executive engineer or equivalent.

If the financial turnover/physical experience of the firm other than the title name is
included then that/those firm/firms shall also be liable for action like suspension of
registration or blacklisting in case of default.

Any Clarification on Documents submitted by the Bidder may be called by the
Department and the bidder shall submit them within stipulated time.

Regarding Experience Certificate & Balance Sheet, the certificates submitted should
invariably have following details-

Regarding certificate issuing office:-

1- Name of officer signing the certificate
2- E-mail ID
3- Fax No.

4- Land Line No.
5- Postal Address in full.
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Format: 1 -2
(See clause 14 of Section 2 -ITB)

ANNUAL TURN OVER
Requirement:

Average annual construction turnover on the construction works not less than 50% of the
probable amount of contract during the last 5 financial years;

To be filled in by the contractor:

Financial Year Payments received for con

Note: l‘

I Annual turnover of construction should be certified by the Chartered Accountant.
ii. Audited balance sheet including all related notes, and income statements for the
above financial years to be enclosed.

Bid Capacity

Applicants who meet the minimum qualifying criteria in the evaluation as stated

above are to be evaluated further for bid capacity as under:
Bid Capacity = (1.5 AXB)-C
Where

A = Maximum value of civil engineering works executed in any one year during the last

five year (10% weightage per year shall be given to bring the value of work executed

at present price level)
B = Proposed contract period in years.

C = Amount of work in hand at present.
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Format: | -3

(See clause 14 of Section 2 -ITB &
Clause 6 of GCC)

List of Technical Personnel for The Key Positions

Requirement of Technical Personnels for Key Positions Technical Personnels for Key Positions Available with bidder

Age Similar work | Total Work || S.No Name of Key Position |Qualification| Age |Similar work | Total Work

S. No.Key Position|  Minimum Qualification
experience | Experience

requirement experience Experience Personnel
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Format: | -4
(See clause 14 of Section 2 -ITB)

List of Key Equipments/ Machines for Quality Contgol Labs

Minimum requirement

S. No. Name of Equipment/
Machinery

Quantity
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Format: 1-5
(See clause 14 of Section 2 -ITB)

List of Key Equipments/ Machines for Constructiog Work

Minimum requirement

S. No.

Name of Equipment/
Machinery

Quantity

Quantity
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FINANCIAL BID

Annexure —J

(See clause 14 of Section 2 -ITB)

ANNUAL RATECONTRACT FOR CARRYING OUT CIVIL MAINTENANCE
WORK AT WALMI, BHOPAL

To,

FINANCIAL BID (BOQ)

(TO BE UPLOADED ON the e-Procurement Portal)

The Director
WALMI
Bhopal — 462016

I/'We wish to submit our Tenders for providing annual Rate contract for Civil
maintenance work at WALMI campus on the following rates: -

S.No.

Description of Items

Unit

Quantity
(Approx)

Rate quoted per unit,

Rs.

Figures

Words

Earth work in excavation by manual/
mechanical means, including getting out
and disposal of excavated for all leads
and lifts.

Cum

1000 Cum

Repairs to plaster of thickness 12mm to
20mm in patches of area 2.5 sgm
including cutting the patch in proper
shape, raking out joints and preparing
and plastering the surface of the walls
complete including disposal of rubbish
to dumping ground within 50m lead with
cement mortar 1:4

Sgm

20000 Sqm

Fixing chowkhats in existing opening
including embedding chowkhats in
floors or walls cutting masonry for
holdfasts, embedding hold fasts in
cement concrete blocks of size 15 x
10 x 10 cm with cement concrete
1:3:6

(1 cement : 3 sand : 6 graded stone
aggregate 20 mm nominal size),
painting two coats of approved wood
preservative to sides of chowkhats
and making good the damages to
walls and floors as required complete
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S.No. Description of Items Unit Quantity Rate quoted per unit,
(Approx) Rs.

Figures Words

including disposal of rubbish to the
dumping ground within 50 meters
lead and painting Chaukhats with
primer and emulsion paint (2 or more
coats)

3.1 Door chowkhats each 200Nos

3.2 Window chowkhats each 200 Nos

4 Providing and fixing 1SI marked flush
doors shutters conforming to IS
:2202( Part 1) non decorative type,
core of block board construction with
frame of 1st class hardwood and well
matched commercial 3 ply veneering
with vertical grains or cross bends on
both faces of shutters of such as duro
board, century or equivalent make
with painting (priming coat and
synthetic enamel painting with 2 or
more coats)

4.1 35 mm thick including ISI marked | sgm 600 sgm
stainless steel butt hinges with
necessary screws

4.2 30 mm thick including ISI marked | sgm 100 sgm
stainless steel butt hinges with
necessary screws

4.3 25 mm thick including ISI marked | sgm 200 sgm
stainless steel butt hinges with
necessary screws

5 Renewing glass panes, with putty and
nails wherever necessary including
racking out the old putty:

5.1 | Float glass panes of thickness 4 mm Sgm 4000 Sgm

5.2 | Float glass panes of thickness 5.5mm Sgm 4000 Sgm

5.3 | Renewal of old putty of glass panes | Meter 10000 m
(length).

5.4 | Refixing old glass panes with putty and | Sgm 4000 m
nails.

6 Raking out joints in lime or cement | Sgm 10000 sgm
mortar and preparing the surface for re-
pointing or replastering including
disposal of rubbish to the dumping
ground within 50 metres lead.

7 Providing and fixing 25 mm thick
shutters for cupboard etc. :

7.1 Panelled or panelled and glazed
shutters :

7.2 Superior class teak wood including Sgm 10000 sgm
nickel plated bright finished M.S.
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S.No. Description of Items Unit Quantity Rate quoted per unit,
(Approx) Rs.

Figures Words

piano hinges with necessary screws.

7.3 Ist class teak wood including nickel Sgm 10000 sgm
plated bright finished M.S. piano
hinges with necessary screws.

8 Providing and fixing curtain rods of
1.25mm thick brass plates with two
brass brackets fixed with brass screws
and wooden plugs etc. wherever
necessary complete.

8.1 20 mm diameter. Meter 1000 m

8.2 25 mm diameter. Meter 1000 m

9 Removing white or colour wash by Sqm 50000 sgm
scrapping and sand papering and
preparing the surface smooth including
necessary repairs to scratches etc.
complete.

10 Distempering with dry distemper of Sgm 50000Sgm
approved brand and manufacture (one
or more coats) and of required shade
on old work to give an even shade.

11 Distempering  with  oil  bound Sgm 50000 Sgm
washable distemper of approved
brand and manufacture to give an

even shade: Old work (one or more
coats).

12 Removing dry or oil bound distemper, Sgm 50000 sgm
water proofing cement paint and the
like by scrapping, sand papering and
preparing the surface  smooth
including  necessary  repairs to
scratches etc. complete.

13 Painting on G.S. sheet with synthetic Sgm 20000 sgm
enamel paint of approved brand and
manufacture of required colour to
give an even shade: Old work (one or
more coats).

14 Painting with oil type wood Sgm 1000 sgm
preservative of approved brand and
manufacture: Old work (one or more
coats)

15 Wall painting with plastic emulsion Sgm 10000 sgm
paint of approved brand and
manufacture to give an even shade:
One or more coats on old work.

16 Painting with synthetic enamel paint Sgm 20000 sgm
of approved brand and manufacture of
required colour to give an even shade:
One or more coats on old work.

17 Mealamine polishing on wood work 2000 sgm
by preparing the surface applying
putty base course. Prepare the surface
smooth by sand papering and then
applying Mealamine polish with air
compressor. One or more coats on
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S.No. Description of Items Unit Quantity Rate quoted per unit,
(Approx) Rs.

Figures Words

old work.

18 Lacquer polishing on wood work by
preparing the surface applying putty
base course. prepare the surface
smooth by sand papering and then
applying Lacquer polish with air
compressor

18.1 | One or more coats on old work. sgqm 500 sqm

19 Distempering with 1st quality acrylic sgm 20000 sqgm
washable distemper (ready mixed) of
approved manufacturer and of
required shade and colour complete.
As per manufacturer's

specification. One or more coats on

old work.
20 Finishing walls  with
water
proofing cement paint of required
shade :

20.1 Old work (one or more coats applied sgqm 30000 sgm
@ 2.20 kg/10 sqm) over priming coat
of primer

applied @

0.80 liters/10 sgm complete including
cost of Priming coat.

20.2 | Old work (one or more coats @ sgqm 30000 sgm
2.20 kg/10 sgm) complete. Without
primer

20.3 Finishing walls  with
textured exterior paint
of required shade :

20.4 Old work (Two or more coats on sgm 20000 sgm
existing cement paint surface applied
@ 3.28 Itr/10 sgm.

20.5 Old work (One or more coats) applied sgqm 20000 sgm
@ 1.82 Itr/10 sgm.

21 Finishing walls with Acrylic Smooth
exterior paint of required shade :

21.1 Old work (Two or more coat applied sgm 20000 sgm
@ 1.67 It/ 10 sgm) on existing
cement paint surface).

21.2 Old work (One or more coat applied @ sgm 20000 sgm
0.90 Itr/10 sgm).

22 Finishing walls with Premium Acrylic
Smooth exterior paint with Silicone
additives of required shade

22.1 Old work (Two or more coats applied sgm 10000 sgm
@ 1.43 Itr/ 10 sgm) over existing
cement paint surface.

22.2 Old work (one or more coats applied @ | sgqm 20000 sgm
0.83 1tr/10 sgm).

23 Finishing walls with Deluxe Multi
surface paint system for interiors and
exteriors using Primer as per
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S.No. Description of Items Unit Quantity Rate quoted per unit,
(Approx) Rs.

Figures Words

manufacturers specifications :

23.1 One or more coats applied on walls @ sgm 20000 sgm
0.85 Itr/10 sgm.

24 Painting wood work with Deluxe sgm 20000 sgm
Multi Surface Paint of required shade.
One or more coat applied

@0.70 Itr/10 sgm

25 Varnishing with varnish of
25.1 One or more coats with copal varnish. sgm 20000 sgm
25.2 One or more coats with spar varnish. sgm 20000 sgm
26 Floor painting with floor enamel paint sgm 10000 sgm

of approved brand and manufacture of
required colour to give an even shade.
One or more coat on old work.

27 Providing and applying white cement Sgm 30000 sgm
based putty of average thickness 1mm
of approved brand and manufacturer,
like Birla White/ Jk White or
equivalent, over the plastered wall
surface to prepare the surface even and
smooth i/c all cost of material, labour
and scaffold etc in all position
complete

28 Providing and fixing water closet
squatting pan (Indian type W.C. pan)
with 100mm sand cast Iron P or S
trap, UPVC P or S trap, 10 litre low
level white P.V.C. flushing cistern,
including flush pipe, with manually
controlled device (handle lever)
conforming to IS : 7231, with all
fittings and  fixtures complete
including cutting and making good
the walls and floors wherever required

28.1 | White Vitreous china Orissa pattern Each 100 Nos.
W.C. pan of size 580x440mm with
integral type foot rests.

28.2 Stainless Steel AISI-304(18/8) Orissa Each 100 Nos.
pattern W.C. pan of size 585x480 mm
with flush pipe and integrated type
foot rests.

28.3 Providing and fixing white vitreous
china pedestal type water closet
(European type W.C. pan) with seat
and lid, 10 litre low level white
P.V.C. flushing cistern, including
flush pipe, with manually controlled
device (handle lever), conforming to
IS : 7231, with all fittings and fixtures
complete including cutting and
making good the walls and floors
wherever required :

28.4 W.C. pan with ISI marked white solid Each 50 Nos.
plastic seat and lid
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S.No.

Description of Items

Unit

Quantity
(Approx)

Rate quoted per unit,
Rs.

Figures Words

28.5

Providing and fixing AISI-304 (18/8)
European type WC instead of white
vitreous china pedestal type water
closet.

Each

25 Nos.

28.6

Providing and fixing white vitreous
china pedestal type water closet
(European type) with seat and lid, 10
litre low level white vitreous china
flushing cistern and C.P. flush bend
with fittings and C.l.brackets, 40mm
flush bend, overflow arrangement
with specials of standard make and
mosquito proof coupling of approved
municipal design complete including
painting of fittings and brackets,
cutting and making good the walls and
floors wherever required :

28.7

W.C. pan with ISI marked white solid
plastic seat and lid.

Each

50 Nos.

28.8

Providing and fixing vitreous china
dual purpose closet suitable for use as
squatting pan or European type water
closet (Anglo Indian W.C pan) with
seat and lid fixed with C.P. brass
hinges and rubber buffers, 10 litre low
level flushing cistern with fitting and
brackets, 40mm flush bend, 20mm
over flow pipe, with specials of
standard make and mosquito proof
coupling of approved municipal
design complete, including painting of
fittings and brackets, cutting and
making good the walls and floors
wherever required White vitreous
china dual purpose WC pan with
white solid plastic seat and lid with 10
liter low level flushing cistern i/c C.P.

flush bend.

Each

50 Nos.

28.9

Providing and fixing white vitreous
china extended wall mounting water
closet of size 780x370x690 mm of
approved shape including providing
and fixing white vitreous china cistern
with dual flush fitting, of flushing
capacity 3 litre/6 litre (adjustable to 4
litre/8 litres), including seat cover,
and cistern fittings, nuts, bolts and
gasket etc complete.

Each

50 Nos.

28.10

Providing and fixing white vitreous
china battery based infrared sensor
operated urinal of approx. size 610 x
390 x 370 mm having pre and post
flushing with water ( 250 ml and 500
ml consumption), having water inlet
from back side, including fixing to
wall with suitable brackets all as per

Each

50 Nos.
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S.No. Description of Items Unit Quantity Rate quoted per unit,
(Approx) Rs.

Figures Words

manufacturers  specification  and
direction of Engineer-in-Charge.

29 Providing and fixing wash basin with

C.1. brackets, 15 mm C.P. brass pillar
taps,32 mm C.P. brass waste of
standard pattern, including painting of
fittings and brackets, cutting and
making good the walls wherever
require ;

29.1 White Vitreous China Wash basin size Each 50 Nos.
630x450 mm with a pair of 15 mm
C.P. brass pillar taps.

29.2 White Vitreous China Wash basin size Each 50 Nos.
630x450 mm with a single 15 mm
C.P. brass pillar tap.

29.3 Providing and fixing white vitreous Each 50 Nos.
china water closet squatting pan
(Indian type)

29.4 | Long pattern W.C. pan of size 580 Each 50 Nos.
mm
29.5 Orissa  pattern  W.C. pan Each 50 Nos.
of size 580x440
mm
30 Providing and fixing P.V.C. low level Each 100 Nos.

flushing cistern  with  manually
controlled device (handle lever)
conforming to IS: 7231, with all
fittings and fixtures complete. 10 litre
capacity White

31 Providing water proofing treatment Sgm 40000 sgm
over Roof, Wall, Chhajjas, Balcony
with Rubberized elastomeric cold
applied liquid waterproofing
membrane blend of special resin and
rubber with more than 1300%
elongation ~ (confirming  ASTM-
D2370-98), at leakage/seepage area
consisting of the following operation.
(i) Removal of damaged
waterproofing treatment if any like
bituminous membrane / plaster/ brick
bat koba/screeding etc.

Surface preparation: Roughening of
surface by scrubbing with steel wire/
Nylon brush/ Removing all dust
particles and washing with adequate
water to clean completely, opening of
cracks in 'V' groove in size of 5mm x
10m (WxD), filling of cracks with
elastomeric creak filler/PU sealent
repair of potholes and holor making
on roof surface by polymer mortar
with adding SBR bonding agent.

(iii) Providing and applying 1st
coating of rubberized elastomeric
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S.No. Description of Items Unit Quantity Rate quoted per unit,
(Approx) Rs.

Figures Words

liguid membrane as primer (ratio 1:2
1 part liqguid membrane and 2 part
water) by brush/ Roller/ Spray having
minimum thickness of 70-80 micron.
Allow the coating to set in natural air
for minimum

2 hrs, then put reinforcement by
laying 45gsm fibre glass mesh and
applying 2nd coat of rubberized
elastomeric liquid membrane (Ratio: 1
part membrane and 20% water) with
minimum thickness 100-120 micron.
Allow the coating to set in natural air
for minimum 12 hrs.

(iv) Providing and applying 3rd
coat of rubberized elastomeric liquid
membrane (Ratio: 1 part membrane
and 10% water). Total DFT (Dry film
thickness) thickness after 3rd coat
must be 280-300 micron and
consumption in three coats @ 6.5kg
for 10sgm.

(V) Providing and applying 4th and
5th coat of High quality waterproof
membrane in white colour, single
component special synthetic resin
based flexible thixotropic white color
coating with excellent UV resistance
(SRI - 144) with more than 300%
elongation (confirming ASTM D 412-
98) in ratio: 1 part membrane and
10% water thickness of 200 micron
DFT in two coats, with average
consumption @ 5kg per 10 sqm. After
application of fourth coat let it air dry
for minimum 3 hrs before application
of fifth coat.

(Vi) The treated area must be tested
for water leakage/seepage by flooding
with water for 48 hrs

(vii) Application of  membrane
coating shall be got done by
authorized applicator of manufacturer.

(viii) 5 years of service guarantee
to be provided.

All above operations to be done in
order as per direction on Engineer-in-
Charge.

32 Providing & applying crack fill paste meter 10000 m
for crack filling up to 5 mm
cracks.Widen the crack by putty knife
in V/U shape & apply 1st priming
coat of crack fill paste diluted with
water in 1:1 proportion over the crack
by brush. Apply 2nd coat with filling
of crack fill paste when the surface is
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S.No. Description of Items Unit Quantity Rate quoted per unit,
(Approx) Rs.

Figures Words

tacky but not dried completely with
putty knife & spatula.After 4 hours of
application 2nd coat apply 3rd coat of
Crack fill paste. The work shall be
carried out as recommended by the
manufacturer’s specification & the
direction of the Engineer-in-Charge

33 Providing and carrying out video Per 100 hour
shooting including hiring of vehicle hour
equipments for video shooting, titling,
lightening, mixing, lettering, editing,
including cost of two colour CDs of
approved makes and quality etc.
complete.

34 Providing and performing video Per 100 hour
shooting and still photographs by hour
drone in 4k resolution (FHD
1920X1080,24/25/30/ 48/50/60
frames to UHD 4096X2160, 24/25
frames) with 1.0 km horizontal and
300m vertical movement in any side
of any building, ground or campus
including hiring of vehicle
equipments for video shooting, titling,
lightening, mixing, lettering, editing,
including cost of digital data (4k
video) excluding cost of hard copies
etc. complete.

35 Shooting and  providing  still
photographs outdoor and indoor of
trainings, workshops and other events
By camera Post Card size

35.1 4"x6" size 3 200 nos.
nos.

35.2 5"x7" size 3 200 nos.
nos.

353 | 8"x12" Size (A-4 Size) with name of Each 10000 nos.
Institute, Names of participants and
training details as per sample

35.4 | 20"x30" size (Banner Size) 1 no. 100 nos.

35.5 | Extra Copies : Post Card size

35.6 4"%x6" size 1no 500 nos.

35.7 5"X7" size 1no 500 nos.

35.8 | 8"x12" Size (A-4 Size) 1no 500 nos.

35.9 20"x30" size (Banner Size) 1 no 100 nos.

36 Providing and fixing Aluminum Sgm 500 sgm
composite panels Silver colour with
matte finish, 3mm thick, (0.25mm
2.5mm and 0.25mm) sheet for name
plate  including  writing  with
computerized vinayle sheet letters of
required size including fixing at
required placed with studs, screws and
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S.No. Description of Items Unit Quantity Rate quoted per unit,
(Approx) Rs.

Figures Words

rawl plugs etc. compete as per
direction of Engineer-in-Charge

37 Providing and fixing of prestressed Meter 500 m
vertically casted concrete panels (both
surfaces should be smooth and having
grooves on both faces) of M-40 grade
of concrete of size 2100x300x50 mm
having minimum 4 nos of high tensile
steel wire as per IS 6006:2014 of dia 3
mm placed horizontally in full length
of panel with prestressed precast
concrete column of M-40 grade of
size  3000x150x150 mm having
minimum 7 nos of high tensile steel
wire as per 1S 6006:2014 of dia 6 mm
placed vertically in full length to erect
precast boundary wall panels to height
2100 mm from GL including
excavation of pit of size 750x750x900
mm in all kind of soil except rock for
erection of columns and grouting the
pit with M-20 grade of

concrete. Manufacturing,
transportation

38 Diluting and injecting chemical
imulsion for post constructional anti-
termite treatment (including the cost of
chemical imulsion) with 3 years service
warantee

38.1 Along external wall where apron is Meter 20000
not provided using chemical imulsion
0.5 liters/ sgm of the vertical surface
of the substructure to the depth of 300
mm including excavation channel
along the wall and odding complete
with Chlopyriphos/Lindane E.C. 20%
with 1% concentration

38.2 Treatment of existing masonry using Meter 20000
chemical emulsion one litre per hole
of 300 mm interval including drilling
10mm dia and 200mm deep holes at
45 degree and plugging them with
cement mortar 1:2(1 cement :2 sand)
to the full depth of the hole with
Chloropyrifos/ Lindane E.C. 20%
with 1% concentration

I/ We also fully understand that the estimated rates mentioned by WALMI, Bhopal are the most
reasonable rates based on prevailing market rates, so as to afford the due payment of statutory minimum
wages to the respective workmen, and that if my/our quoted rates are lower than the rates indicated in column
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5 of the Annexure-VIlI by 5% or more for any of the activities; whereby my/our bid would become
substantially unresponsive.

We have carefully read the terms and conditions of the tender and are agreed to abide by these in

letter and spirit.

Note:

vi.

Only item wise rates given therein shall be quoted.

Item wise rates shall be quoted in figures as well as in words. If any difference in
figures and words is found lower of the two shall be taken as valid and correct rate. If
the bidder is not ready to accept such valid and correct rate and declines to furnish
performance security and sign the agreement his earnest money deposit shall be
forfeited.

Comparison of rates shall be made for each item and the bid may go to more than
one bidder as per the evaluation criteria.

All duties, taxes, and other levies payable by the bidder shall be included in the rates
quoted by the bidder.

WALMI is NOT bound to carry out the any/all work/works indicated in column no.2
of financial bid. Quantities of works are indicative and NOT to be claimed by
successful bidder to carry out quantities indicated in column no.4 of financial bid.
This is a rate contract tender. Separate work order of each work/works shall be
issued.

SIZNATUTE ...t e

Name & Address of the Firm ...........cooooviiiiiiiiii.

Telephone NO........coiiiiiii

MODILE NO. .ot

(Firm’s Seal)
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The above bid is hereby accepted by me on behalf of the Governor of Madhya
Pradesh dated the day of 202

Signature of Officer by whom accepted
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Annexure — K

(See clause 15 of Section 2 -ITB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

S. No.

Name of material

Rate (Issue rate) Unit

Remarks
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Annexure — L
(See clause 21 of Section 2 -ITB)

LETTER OF ACCEPTANCE (LOA)
No.  //2021 Dated:

To,

Subject :- Annual rate contract for carrying out Civil Maintenance work in WALMI, Bhopal.
Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the Governor
of Madhya Pradesh at your at par the Bill of Quantities and item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this
letter:

a. The performance security/ performance guarantee of Rs. 10% (in figures) (Rupees
............................ only.). The performance security shall be in the shape of
term deposit receipt/ bank guarantee of any nationalized / schedule commercial
bank valid up to three months after the expiry of defects liability period.

b. Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid is 1
(one) months including rainy season, shall be reckoned from the date of signing the contract
agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of
work and no separate letter for commencement of work is required. Therefore, after signing
of the agreement, you are directed to contact the Administrative Officer, WALMI, Bhopal for
taking the possession of site and necessary instructions to start the work.

Administrative Officer

MPWALMI
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Annexure - M
(See clause 22 of Section 2 -ITB)

PERFORMANCE SECURITY
To,

[Name of Employer]
[Address of Employer]

WHEREAS [Name and Address of Contractor]

(hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance
No. dated to execute [name of Contract and brief
description of Works] (hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for
compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on
behalf of the Contractor, 4% [amount of guarantee]* (in words), such sum being
payable in the types and proportions of currencies in which the Contract Price is payable, and we
undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums
within the limits of 4% [amount of guarantee] as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
Contract of the Works to be performed thereunder or of any of the Contract documents which may be
made between you and the Contractor shall in any way release us from any liability under this
guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect
Liability Period.

Signature and Seal of the guarantor
Name of Bank

Address

Date

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price
specified in the Contract including additional security for unbalanced Bids, if any and denominated in
Indian Rupees.

Page 48 of 108



SECTION 3

Conditions of Contract
Part — | General Conditions of Contract

Table of Clauses

S. No. Particulars S. No. Particulars
A. General 21 Payments for Variations and / or Extra
Quantities
1 Definitions 22 No compensation for alterations in or
restriction of work to be carried out.
2 Interpretations and Documents 23 No Interest Payable
3 Language and Law 24 Recovery from Contractors
4 Communications 25 | Tax
5 Subcontracting 26 Check Measurements
6 Personnel 27 Termination by Engineer in Charge
7 Force Majeure 28 Payment upon Termination
8 Contractor's Risks 29 Performance Security
9 Liability For Accidents To Person 30 | Security Deposit
10 Contractor to Construct the 31 Price Adjustment
Works
11 Discoveries 32 Mobilization and Construction Machinery
Advance
12 Dispute Resolution System 33 Secured Advance
B. Time Control 34 Payments Certificates
13 Programme E. Finishing the Contract
14 Extension of Time 35 Completion Certificate
15 | Compensation for Delay 36 Final Account
16 Contractor’s quoted percentage F. Other Conditions of Contract
C. Quiality Control 37 Currencies
17 Tests 38 Labour
18 Correction of Defects noticed 39 Compliance with Labour Regulations
during the Defect Liability Period
D. Cost Control 40 | Audit and Technical Examination
19 Variations - Change in original 41 Death or Permanent Invalidity of Contractor
Specifications, Designs,
Drawings etc.
20 Extra Items 42 | Jurisdiction
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1.1.

1.2.

1.3.

14.

1.5.

1.6.

1.7.

1.8.

1.9.

1.10.

1.11.

1.12.

1.13.

1.14.

1.15.

A. GENERAL
DEFINITIONS

Bill of Quantities: means the priced and completed Bill of Quantities forming part of
the Bid.

Bidder: means a person or legal entity whose bid to carry out the work has been
accepted by the Employer.

Director: means Director, M.P.Water & Land Management Institute, Bhopal.

Completion: means completion of the work as certified by the Engineer-in-Charge, in
accordance with provisions of agreement.

Contract: means the Contract between the Employer and the Contractor to execute,
complete and/or maintain the work. Agreement is synonym of Contract and carries
the same meaning wherever used.

Contract Data: means the documents and other information which comprise of the
Contract.

Contractor: means a person or legal entity whose bid to carry out the work has been
accepted by the Employer.

Contractor’s bid: means the completed bid document submitted by the Contractor to
the Employer.

Contract amount: means the amount of contract worked out on the basis of accepted
bid.

Completion of work: means completion of the entire contracted work. Exhaustion of
quantity of any particular item mentioned in the bid document shall not imply
completion of work or any component thereof.

Day: means the calendar day.

Defect: means any part of the work not completed in accordance with the
specifications included in the contract.

Department: means Department of the State Government viz. Water Resources
Department, Public Works Department, Public Health Engineering Department, Rural
Engineering Service and any other organisation which adopts this document.

Drawings: means drawings including calculations and other information provided or
approved by the Engineer-in-Charge.

Employer: means the party as defined in the Contract Data, who employs the
Contractor to carry out the work. The Employer may delegate any or all functions to a
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1.16.
1.17.

1.18.

1.19.
1.20.

1.21.

1.22.

1.23.

1.24.

1.25.

1.26.

1.27.

1.28.

1.29.

1.30.

1.31.

person or body nominated by him for specified functions. The word Employer /
Government / Department wherever used denote the Employer.

Engineer: means the person named in the Contract Data.
Engineer in charge: means the person named in the Contract Data.

Equipment: means the Contractor's machinery and vehicles brought temporarily to
the Site for execution of work.

Government: means Government of Madhya Pradesh.
In Writing: means communicated in written form and delivered against receipt.

Material: means all supplies, including consumables, used by the Contractor for
incorporation in the work.

Faculty Head: means Head of the faculty-in-Charge of the faculty concerned.
Administrative Officer : means Adminstrative Officer of MPWALMI.

Stipulated period of completion: means the period in which the Contractor is
required to complete the work. The stipulated period is specified in the Contract
Data.

Specification: means the specification of the work included in the Contract and any
modification or addition made or approved by the Engineer-in-Charge.

Start Date: means the date of signing of agreement for the work.

Sub-Contractor: means a person or corporate body who has a Contract with the
Contractor, duly authorised to carry out a part of the construction work under the
Contract.

Temporary Work: means work designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the work.

Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where
ever used.

Variation: means any change in the work which is instructed or approved as variation
under this contract.

Work: The expression "work™ or "works™ where used in these conditions shall unless
there be something either in the subject or context repugnant to such construction, be
construed and taken to mean the work by virtue of contract, contracted to be executed,
whether temporary or permanent and whether original, altered, substituted or
additional.
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2.1

2.2

INTERPRETATIONS AND DOCUMENTS

Interpretations

In the contract, except where the context requires otherwise:

a. Words indicating one gender include all genders;

b. Words indicating the singular also include the plural and vice versa.

c. Provisions including the word “agree”, ‘“agreed” or “agreement” require the
agreement to be recorded in writing;

d. Written” or “in writing” means hand-written, type-written, printed or
electronically made, and resulting in a permanent record;

Documents Forming Part of Contract:

1. NIT with all amendments.

2. Instructions to Bidders

3. Conditions of Contract:
i. Part | General Conditions of Contract and the Contract Data; and
ii. Part Il Special Conditions of Contract.

4. Specifications

5. Drawings

6. Bill of Quantities

7. Technical and Financial Bid

8. Agreement, and

9. Any other document(s), as specified.

Language and Law

The language of the Contract and the law governing the Contract are stated in the
Contract Data.

Communications

All certificates, notice or instruction to be given to the Contractor by
Employer/Engineer shall be sent to the address or contact details given by the
Contractor in [Annexure H of ITB]. The address and contact details for
communication with the Employer/Engineer shall be as per the details given in the
Contract Data. Communication between parties that are referred to in the conditions
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6.1

6.2

7.1

shall be in writing. The notice sent by facsimile (fax) or other electronic means
(email) shall also be effective on confirmation of the transmission. The notice sent by
registered post or speed post shall be effective on delivery or at the expiry of the
normal delivery period as undertaken by the postal service. In case of any change in
address for communication, the same shall be immediately notified to Engineer-in-
Charge.

Subcontracting

Subcontracting shall be permitted for contracts of value more than amount specified

in the Contract Data with following conditions.

a. The Contractor may subcontract up to 25 percent of the contract price with the
approval of the Employer in writing, but will not assign the Contract.
Subcontracting shall not alter the Contractor's obligations.

b. Following shall not form part of subcontracting:

i. Hiring of labour through a labour contractor.
ii. The purchase of Materials to be incorporated in the works.
iii. Hiring of plant & machinery

c. The sub-contractor will have to be registered in the appropriate category in the

centralised registration system for contractors of the GoMP.

Personnel

The Contractor shall employ for the construction work and routine maintenance the
technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable.
If the Contractor fails to deploy required number of technical staff, recovery as
specified in the Contract Data will be made from the Contractor.

If the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that
the person leaves the Site within three days and has no further connection with the
Works in the Contract.

Force Majeure
The term “Force Majeure” means an exceptional event or circumstance:
a. Which is beyond a Party’s control,

b. Which such Party could not reasonably have provided against before entering into
the Contract,

c. Which, having arisen, such Party could not reasonably have avoided or overcome,
and

d. Which is not substantially attributable to the other Party.
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7.2.

7.3

7.4

8.1

8.2

Force Majeure may include, but is not limited to, exceptional events or circumstances
of the kind listed below, so long as conditions (a) to (d) above are satisfied:

i.  War, hostilities (whether war be declared or not), invasion, act of foreign
enemies,

ii.  Rebellion, terrorism, sabotage by persons other than the Contractor’s Personnel,
revolution, insurrection, military or usurped power, or civil war,

iii. Riot, commotion, disorder, strike or lockout by persons other than the
Contractor’s Personnel,

iv.  Munitions of war, explosive materials, ionising radiation or contamination by
radio-activity, except as may be attributable to the Contractor’s use of such
munitions, explosives, radiation or radio-activity, and

v.  Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

In the event of either party being rendered unable by force majeure to perform any
duty or discharge any responsibility arising out of the contract, the relative obligation
of the party affected by such force majeure shall upon notification to the other party
be suspended for the period during which force majeure event lasts. The cost and loss
sustained by either party shall be borne by respective parties.

For the period of extension granted to the Contractor due to Force Majeure the price
adjustment clause shall apply but the penalty clause shall not apply. It is clarified that
this sub clause shall not give eligibility for price adjustment to contracts which are
otherwise not subject to the benefit of price adjustment clause.

The time for performance of the relative obligation suspended by the force majeure
shall stand extended by the period for which such cause lasts. Should the delay caused
by force majeure exceed twelve months, the parties to the contract shall be at liberty
to foreclose the contract after holding mutual discussions.

Contractor's Risks

All risks of loss or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract are the
responsibility of the Contractor.

All risks and consequences arising from the inaccuracies or falseness of the
documents, drawing, designs, other documents and/or information submitted by the
contractor shall be the responsibility of the Contractor alone, notwithstanding the fact
that the designs/ drawings or other documents have been approved by the department.
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10.
10.1

10.2

10.3

11.

12.
121

12.2

12.3

12.4

Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the
Government against all action, suits, claims, demands, costs etc. arising in connection
with injuries suffered by any persons employed by the contractor or his subcontractor
for the works whether under the General law or under workman's compensation Act,
or any other statute in force at the time of dealing with the question of the liability of
employees for the injuries suffered by employees and to have taken steps properly to
ensure against any claim there under.

Contractor to Construct the Works

The Contractor shall construct, install and maintain the Works in accordance with the
Specifications and Drawings as specified in the Contract Data.

In the case of any class of work for which there is no such specification as is
mentioned in Contract Data, such work shall be carried out in accordance with the
instructions and requirement of the Engineer-in-charge.

The contractor shall supply and take upon himself the entire responsibility of the
sufficiency of the scaffolding, timbering, machinery, tools and implements, and
generally of all means used for the fulfilment of this contract whether such means
may or may not be approved or recommended by the Engineer.

Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor shall
notify the Engineer of such discoveries and carry out the Engineer's instructions for
dealing with them.

Dispute Resolution System

No dispute can be raised except before the Competent Authority as defined in
Contract Data in writing giving full description and grounds of dispute. It is clarified
that merely recording protest while accepting measurement and/or payment shall not
be taken as raising a dispute.

No dispute can be raised after 45 days of its first occurrence. Any dispute raised after
expiry of 45 days of its first occurrence shall not be entertained and the Employer
shall not be liable for claims arising out of such dispute.

The Competent Authority shall decide the matter within 45 days.

Appeal against the order of the Competent Authority can be preferred within 30 days
to the Appellate Authority as defined in the Contract Data. The Appellate
Authority shall decide the dispute within 45 days.
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12,5

12.6

12.7

13.

131

13.2

13.3

13.4

135

14.
14.1.

14.2

Appeal against the order of the Appellate Authority can be preferred before the
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh
Madhyastham Adhikaran Adhiniyam, 1983.

The Contractor shall have to continue execution of the Works with due diligence
notwithstanding pendency of a dispute before any authority or forum.

In case of any dispute beyond above mechanism,, the jurisdiction of court shall be
Bhopal only.

B. TIME CONTROL
Programme

Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer for approval a Programme showing the general methods, arrangements,
order and timing for all the activities of the work.

The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its
execution. The contractor shall submit the list of equipment and machinery being
brought to site, the list of key personnel being deployed, the list of
machinery/equipment being placed in field laboratory and the location of field
laboratory along with the Programme.

An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining Works, including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated Programme at
intervals no longer than the period stated in the Contract Data. If the Contractor does
not submit an updated Programme within this period, the Engineer may withhold the
amount stated in the Contract Data from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Programme has been submitted.

The Engineer's approval of the Programme shall not alter the Contractor's obligations.
Extension of Time

If the Contractor desires an extension of time for completion of the work on the
ground of his having been unavoidably hindered in its execution or on any other
grounds, he shall apply, in writing, to the Engineer-in-charge, on account of which he
desires such extension. Engineer-in-Charge shall forward the aforesaid
application to the Competent Authority as prescribed.

The competent authority shall grant such extension at each such occasion within a
period of 30 days of receipt of application from contractor and shall not wait for
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143

15.

15.1

15.2

15.3

154

155

15.6

15.7

16.

17.

171

finality of work. Such extensions shall be granted in accordance with provisions under
clause- 15 of this agreement.

In case the work is already in progress, the Contractor shall proceed with the
execution of the works, including maintenance thereof, pending receipt of the
decision of the competent authority as aforesaid with all due diligence.

Compensation for delay

The time allowed for carrying out the work, as entered in the agreement, shall be
strictly observed by the Contractor.

The time allowed for execution of the contract shall commence from the date of
signing of the agreement. It is clarified that the need for issue of work order is
dispensed with.

In the event milestones are laid down in the Contract Data for execution of the works,
the contractor shall have to ensure strict adherence to the same.

Failure of the Contractor to adhere to the timelines and/or milestones shall attract such
liquidated damages as is laid down in the Contract Data.

In the event of delay in execution of the Works as per the timelines mentioned in the
Contract Data the Engineer-in-charge shall retain from the bills of the Contractor
amount equal to the liquidated damages leviable until the Contractor makes such
delays good. However, the Engineer-in-charge shall accept bankable security in lieu
of retaining such amount.

If the Contractor is given extension of time after liquidated damages have been paid,
the Engineer in Charge shall correct any over payment of liquidated damages by the
Contractor in the next payment certificate.

In the event the Contractor fails to make good the delay until completion of the
stipulated contract period (including extension of time) the sum so retained shall be
adjusted against the liquidated damages levied.

Contractor's quoted rates

The Contractor’s quoted rates referred to in the "Bid for works" will be deducted/
added from/to the net amount of the bill after deducting the cost of material supplied
by the department, if any.

C. QUALITY CONTROL
Tests
The Contractor shall be responsible for:

a. Carrying out the tests prescribed in specifications, and
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17.2

17.3

18.
18.1

18.2

18.3

19.

191

19.2

20.
20.1

21

b. For the correctness of the test results, whether preformed in his laboratory or
elsewhere.

The contractor shall have to establish field laboratory within the time specified and

having such equipments as are specified in the Contract Data.

Failure of the Contractor to establish laboratory shall attract such penalty as is
specified in the Contract Data.

Correction of Defects noticed during the Defect Liability Period
The Defect Liability Period of work in the contract shall be as per the Contract Data.

The Contractor shall promptly rectify all defects pointed out by the Engineer well
before the end of the Defect Liability Period. The Defect Liability Period shall
automatically stand extended until the defect is rectified.

If the Contractor has not corrected a Defect pertaining to the Defect Liability Period
to the satisfaction of the Engineer, within the time specified by the Engineer, the
Engineer will assess the cost of having the Defect corrected, and the cost of correction
of the Defect shall be recovered from the Performance Security or any amount due or
that may become due to the contractor and other available securities.

D. COST CONTROL
Variations - Change in original Specifications, Designs, and Drawings etc.

The Engineer-in-charge shall have power to make any alterations, omissions or
additions to or substitutions in the original specifications, drawings, designs and
instructions, that may appear to him to be necessary during the progress of the work
and the contractor shall carry out the work in accordance with any instructions which
may be given to him in writing signed by the Engineer-in-charge, and such
alterations, omission, additions or substitutions shall not invalidate the contract and
any altered, additional or substituted work, which the contractor may be directed to do
in the manner above specified, as part of the work, shall be carried out by the
contractor on the same conditions in all respects on which he agrees to do the main
work.

The time for the completion of the work shall be adjusted in the proportion that the
altered, additional or substituted work bears to the original contract work and the
certificate of the Engineer-in-charge shall be conclusive as to such proportion.

Extra items

All such items which are not included in the priced BOQ shall be treated as extra
items.

Payments for Variations and / or Extra Quantities
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21.1

22.

22.1

22.2

The rates for such additional (Extra quantity), altered or substituted work / extra items

under this clause shall be worked out in accordance with the following provisions in

their respective order:-

a. The contractor is bound to carry out the additional (Extra quantity), work at the
same rates as are specified in the contract for the work.

b. If the item is not in the priced BOQ and is included in the SOR of the department,
the rate shall be arrived at by applying the quoted tender percentage on the SOR
rate.

c. If the rates for the altered or substituted work are not provided in applicable
SOR - such rates will be derived from the rates for a similar class (type) of work
as is provided in the contract (priced BOQ) for the work.

d. If the rates for the altered, substituted work cannot be determined in the
manner specified in the sub clause (c) above - then the rates for such composite
work item shall be worked out on the basis of the concerned Schedule of Rates
minus/plus the percentage quoted by the contractor.

e. If the rates for a particular part or parts of the item is not in the Schedule of Rates
and the rates for the altered, or substituted work item cannot be determined in the
manner specified in sub clause (b) to (d) above, the rate for such part or parts will
be determined by the Competent Authority as defined in the Contract Data on the
basis of the rate analysis derived out of prevailing market rates when the work was
done.

f. But under no circumstances, the contractor shall suspend the work on the plea of
non-acceptability of rates on items falling under sub clause (a) to (d). In case the
contractor does not accept the rate approved by the Engineer in Charge for a
particular item, the contractor shall continue to carry out the item at the rates
determined by the Competent Authority. The decision on the final rates payable
shall be arrived at through the dispute settlement procedure.

No compensation for alterations in or restriction of work to be carried out.

If at any time after the commencement of the work, the Engineer-in-charge, for any
reason whatsoever, not require the whole or any part of the work as specified in the
bid to be carried out; the Engineer-in-charge shall give notice in writing of the fact to
the Contractor and withdraw that whole or any part of the work.

The Contractor shall have no claim to any payments or compensation whatsoever, on
account of any profit or advantage which he might have derived from the execution of
work in full or on account of any loss incurred for idle men and machinery due to any
alteration or restriction of work for whatsoever reason.
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22.3

23.

24,

25.
25.1

25.2

25.3

26.
26.1

26.2

26.3

27.

The Engineer-in-charge may supplement the work by engaging another agency to
execute such portion of the work, without prejudice to his rights.

No Interest Payable

No interest shall be payable to the Contractor on any payment due or awarded by any
authority.

Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the contract,
the Department may be entitled to recover such sum by:

a. Appropriating, in part or whole of the Performance Guarantee and/or Security
Deposit and / or any sums payable under the contract to the contractor.
b. If the amount recovered in accordance with (a) above is not sufficient, the balance

sum may be recovered from any payment due to the contractor under any other
contract of the department, including the securities which become due for release.
c. The department shall, further have an additional right to effect recoveries as
arrears of land revenue under the M.P. Land Revenue Code.
Tax

The rates quoted by the Contractor shall be deemed to be exclusive of the GST and
inclusive other levies, duties, cess, toll, taxes of Central and State Governments, local
bodies and authorities.

The liability, if any, on account of quarry fees, royalties, octroi and any other taxes
and duties in respect of materials actually consumed on public work, shall be borne by
the Contractor.

Any changes in the taxes due to change in legislation or for any other reason shall not
be payable to the contractor.

Check Measurements

The department reserves to itself the right to prescribe a scale of check measurement
of work in general or specific scale for specific works or by other special orders.

Checking of measurement by superior officer shall supersede measurements by
subordinate officer(s), and the former will become the basis of the payment.

Any over/excess payments detected, as a result of such check measurement or
otherwise at any stage up to the date of completion of the defect liability period
specified in this contract, shall be recoverable from the Contractor, as per clause 24
above.

Termination by Engineer in Charge

Page 60 of 108



27.1

27.2

27.3

27.4

28.
28.1

28.2

If the Contractor fails to carry out any obligation under the Contract, the Engineer in
Charge may by notice require the Contractor to make good the failure and to remedy
it within a specified reasonable time.

The Engineer in Charge shall be entitled to terminate the Contract if the Contractor

a. Abandons the Works or otherwise plainly demonstrates the intention not to
continue performance of his obligations under the Contract,

b. The Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstruction or amalgamation;

c. Without reasonable excuse fails to comply with the notice to correct a particular
defect within a reasonable period of time.

d. The Contractor does not maintain a valid instrument of financial security as
prescribed,;

e. The Contractor has delayed the completion of the Works by such duration for
which the maximum amount of liquidated damages is recoverable;

f. If the Contractor fails to deploy machinery and equipment or personnel or set up a
field laboratory as specified in the Contract Data.

g. If the contractor, in the judgment of the Engineer in charge has engaged in corrupt
or fraudulent practices in competing for or in executing the contract.

h. Any other fundamental breaches as specified in the Contract Data.

In any of these events or circumstances, the Engineer in Charge may, upon giving 14
days’ notice to the Contractor, terminate the Contract and expel the Contractor from
the Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer
in Charge may terminate the Contract immediately.

Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for
convenience by giving notice to the Contractor.

Payment upon Termination

If the contract is terminated under clause 27. 3, the Engineer shall issue a certificate
for value of the work accepted on final measurements, less advance payments and
penalty as indicated in the Contract Data. The amount so arrived at shall be
determined by the Engineer-in-Charge and shall be final and binding on both the
parties.

Payment on termination under clause 27. 4 above -

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the Works,
and the Contractor's costs of protecting and securing the Works and less advance
payments received up to the date of the certificate, less other recoveries due in terms
of the contract and less taxes due to be deducted at source as per applicable law.
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28.3

29.

30.
30.1

30.2

30.3

31.
31.1

31.2

If the total amount due to the Employer exceeds any payment due to the Contractor,
the difference shall be recovered as per clause 24 above.

Performance Security

The Contractor shall have to submit performance security as specified in the Bid Data
Sheet at the time of signing of the contract. The contractor shall have to ensure that
such performance security remains valid for the period as specified in the Contract
Data.

Security Deposit-

Security Deposit shall be deducted from each running bill at the rate as specified in
the Contract Data. The total amount of Security Deposit so deducted shall not
exceed the percentage of Contract Price specified in the Contract Data.

The security deposit may be replaced by equivalent amount of bank guarantee or
fixed deposit receipt assigned to the Employer, with validity up to 3 (three) months
beyond the completion of Defect Liability Period/ extended Defect Liability Period.

The Security Deposit shall be refunded on completion of Defect Liability Period.

Price Adjustment

Applicability

1. Price adjustment shall b @lﬁ)le only if provided for in the Contract Data.

2 The p Pfut clause shall apply only for the works executed from the date
f the agreement until the end of the initial intended completion date or

extensmns granted for reasons attributed to the Employeﬁ @e Engineer.

3. The Contractor shall not be entitled to an gng from the price adjustment
clause for extension in the corﬁu easons attributed to the Contractor.
4. Inthe Force Majeure event the-price escalation clause shall apply.

Procedure

1. Contract price shall be adjusted for increase or decrease in rates and price of
labour, materials, fuels and lubricants in accordance with following principles and
procedures and as per formula given in the contract data.

2. The price adjustable shall be determined during each quarter from the formula
given in the contract data.

3. Following expression and meaning are assigned to the work done during each
quarter:
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R =Total value of work during the quarter. It would include the amount of
secured advance granted, if any, during the quarter, less the amount of secured
advance recovered, if any during the quarter, less value of material issued by
the department, if any, during the quarter.

4. Weightages of various components of the work shall be as per the Contract Data.

31.3 To the extent that full compensation for any rise or fall in costs to the contractor is not
covered by the provisions of this or other clauses in the contract, the unit rates and
prices included in the contract shall be deemed to include amounts to cover the
contingency of such other rise or fall in costs.

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the
arithmetical average of the indices relevant of the calendar month.

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either
positive or negative, i.e. if the price adjustment is in favour of the Employer, the same
shall be recovered from the sums payable to the Contractor.

32. Mobilization and Construction MachineryAdvance

32.1 Payment of advances shall be applicable if provided inghe C]rt ata.

32.2 If applicable, the Engineer in Chargggsh®ll r eatng advance payment to
the contractor of the amounts stgted nx C t Data, against provision by the
contractor of an ancongid arantee in a form and by a nationalized/

scheduled, banks e &
dv, ymefit. F arantee shall remain effective until the advance payment has
eap , but the amount of the guarantee shall be progressively reduced by the

mounts repaid by the contractor.

32.3 The rate of interest chargeable shall be as per Contract Data.

32.4  The construction machinery advance, if applicable, shall be limited to 80% of the cost
of construction machinery and admissible only for new construction machinery.

32.5 The advance payment shall be recovered as stated in the Contract Data by deducting
proportionate amounts from payment otherwise due to the Contractor. No account
shall be taken of the advance payment or its recovery in assessing valuations of work
done, variations, price adjustments, compensation events, or liquidated damages.

33. Secured Advance

33.1 Payment of Secured Advance shall be applicable if provided irﬁci Data.
33.2  If applicable, the Engineer shall make advancg p @s efials intended for
but not yet incorporated in the Works agd %l t n by the contractor of an

unconditional Bank Guaragiee iR @ ationalized/ scheduled bank, in the
name as stated inthe % Q

amounts equal to the advance payment. The
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33.3

334

34.

35.

guarantee shall remain effective until the advance payment has been adjusted, but the
amount of the guarantee shall be progressively reduced by the amounts adjusted by
the contractor.

The amount of secured advance and conditions to be fulfilled shall be as stipulated in
the Contract Data.

The Secured Advance paid shall be recovered as stated in the Contract Data.

Payment Certificates

The payment to the contractor will be as follows for construction work:

a.

The Contractor shall submit to the Engineer monthly statements of the value of
the work executed less the cumulative amount certified previously, supported with
detailed measurement of the items of work executed.

The Engineer shall check the Contractor’s monthly statement and certify the
amount to be paid to the Contractor.

The value of work executed shall be determined, based on the measurements
approved by the Engineer/ Engineer-in-charge.

The value of work executed shall comprise the value of the quantities of the items
in the Bill of Quantities completed.

The value of work executed shall also include the valuation of Variations and
Compensation Events.

All payments shall be adjusted for deductions for advance payment, security
deposit, other recoveries in terms of contract and taxes at source as applicable
under the law.

The Engineer may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the light of
later information.

Payment of intermediate certificate shall be regarded as payments by way of
advance against the final payment and not as payments for work actually done and
completed.

Intermediate payment shall not preclude the requiring of bad, unsound and
imperfect or unskilled work to be removed and taken away and reconstructed or
be considered as an admission of the due performance of the contractor any part
thereof, in any respect or the occurring of any claim.

The payment of final bill shall be governed by the provisions of clause 36 of
GCC.

E. FINISHING THE CONTRACT

Completion Certificate
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35.1

35.2

36.
36.1

36.2

37.

38.
38.1

38.2

39.

39.1.

A Completion Certificate in the prescribed format in Contract Data shall be issued by
the Engineer-in-Charge after physical completion of the Work.

After final payment to the Contractor, a Final Completion Certificate in the prescribed
format in the Contract Data shall be issued by the Engineer-in-Charge.

Final Account

The Contractor shall supply the Engineer with a detailed account of the total amount
that the Contractor considers payable for works under the Contract within 21 days of
issue of certificate of physical completion of works. The Engineer shall issue a
Defects Liability Certificate and certify any payment that is due to the Contractor
within 45 days of receiving the Contractor’s account if it is correct and complete. If
the account is not correct or complete, the Engineer shall issue within 45 days a
schedule that states the scope of the corrections or additions that are necessary. If the
Account is still unsatisfactory after it has been resubmitted, the matter shall be
referred to the Competent Authority as defined in the Contract Data, who shall decide
on the amount payable to the Contractor after hearing the Contractor and the Engineer
in Charge.

In case the account is not received within 21 days of issue of Certificate of
Completion as provided in clause 32.1 above, the Engineer shall proceed to finalise
the account and issue a payment certificate within 28 days.

F. OTHER CONDITIONS OF CONTRACT
Currencies
All payments will be made in Indian Rupees.
Labour

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing the
staff and the numbers of the several classes of labour from time to time employed by
the Contractor on the Site and such other information as the Engineer may require.

COMPLIANCE WITH LABOUR REGULATIONS

During continuance of the Contract, the Contractor and his sub-Contractors shall
abide at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the State or Central Government or local
authority and any other labour law (including rules), regulations, bye laws that may be
passed or notification that may be issued under any labour law in future either by the
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40.

41.

42.

State or the Central Government or the local authority. Salient features of some of the
major labour laws that are applicable to construction industry are given in the
Contract Data. The Contractor shall keep the Employer indemnified in case any
action is taken against the Employer by the competent authority on account of
contravention of any of the provisions of any Act or rules made their under,
regulations or notifications including amendments. If the Employer is caused to pay
or reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications/byelaws/Acts/Rules/
regulations including amendments, if any, on the part of the Contractor, the
Engineer/Employer shall have the right to deduct from any money due to the
Contractor including his amount of performance security. The Employer/Engineer
shall also have right to recover from the Contractor any sum required or estimated to
be required for making good the loss or damage suffered by the Employer. The
employees of the Contractor and the Sub-Contractor in no case shall be treated as the
employees of the Employer at any point of time.

Audit and Technical Examination

Government shall have the right to cause an audit and technical examination of the
works and the final bill of the contract including all supporting vouchers, abstract etc.
to be made after payment of the final bill and if as a result of such audit and technical
examination any sum is found to have been overpaid in respect of any work done by
the contractor under the contract or any work claimed by him to have been done under
the contract and found not to, have been executed, the Contractor shall be liable to
refund the amount of overpayment and it shall be lawful for Government to recover
the same from him in the manner prescribed in clause 24 above and if it is found that
the Contractor was paid less than what was due to him, under the contract in respect
of any work executed by him under it, the amount of such under payment shall be
duly paid by Government to the Contractor.

Death or Permanent Invalidity of Contractor

If theContractor is an individual or a proprietary concern, partnership concern, dies
during the currency of the contract or becomes permanently incapacitated, where the
surviving partners are only minors, the contract shall be closed without levying any
damages/ compensation as provided for in clause 28.2 of the contract agreement.
However, if the competent authority is satisfied about the competence of the
survivors, then the competent authority shall enter into a fresh agreement for the
remaining work strictly on the same terms and conditions under which the contract
was awarded.

Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the courts at the place
where this agreement is entered into. No other jurisdiction shall be applicable.
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CONTRACT DATA

Clause Particulars Data
reference
1.14 Employer Director, WALMI, Bhopal (M.P.)
1.16 Engineer in Charge Assistant Engineer, WALMI, Bhopal (M.P.)
1.22 Stipulated period of contract 24 Months
3 Language & Law of Contract English & Indian Contract Act 1872
4 Address & contact details of the Format H of ITB
Contractor
Address & contact details of the Assistant Engineer, WALMI, Bhopal (M.P.)
Employer/ Engineer — phone, Fax, e-
mail.
5 Subcontracting permitted for the NOT ALLOWED
Contract Value
6 Technical Personnel to be provided Format I-3 of ITB
by the contractor — requirement, &
Penalty, if required Technical Rs. 1000 per day.
Personnel not employed
10 Specifications As per Annexure — E of ITB
Drawings As per Annexure — N
12 Competent Authority for deciding Director, WALMI, Bhopal (M.P.)
dispute under Dispute Resolution
System
Appellate Authority for deciding Director, WALMI, Bhopal (M.P.)
dispute under Dispute Resolution
System
13 Period for submission of updated One Fortnight
construction program
Amount to be withheld for not Rs. 1000 per day
submitting construction program in
the prescribed period
14 Competent Authority for granting Director, WALMI, Bhopal (M.P.)
Time Extension
15 Milestones laid down for the contract
If Yes, details of Milestones As per Annexure — O
Liquidated damage As per Annexure — P
17 List of equipment for lab As per Annexure — Q
Time to establish lab 1 months from the date of sighing of agreement .
Penalty for not establishing field Not Required
Laboratory
18 Defect Liability Period 12 Months after Physical Completion of work
21 Competent Authority for determining | Director, WALMI, Bhopal (M.P.)
the rate
27 Any other condition for breach of 1. Recovery of debitable amount

contract

2. Registration Suspense and black listed.
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Clause Particulars Data
reference
28 Penalty Shall include
(a) Security deposit as per clause 30 and
(b) Liquidated Damages imposed as per clause
15 of general condition of contract or or
Performance Guarantee whichever is higher.
(c) @ 0.5% per week subjected to a maximum of
10% of the total contract value.
29 Performance guarantee shall be valid | 12 month after issue of Completion Certificate
up to as per Clause 35.1
30 Security Deposit to be deducted from | At the rate of 5%.

each running bill

Maximum limit of deduction of Up to 5% of Final Contract Amount.

Security Deposit

31 Price Adjustment formula and Annexure R
procedure to calculate
31.1 (1) | Price adjustment shall be applicable Applicable only for the bids with amount put to
tender more than Rs 10 Crores and shall not
have any bearing with the Contract Amount.
32 Mobilization Advance applicable NO Mobilization Advance

Construction Machinery Advance
applicable

NO Construction Machinery Advance

Type & Amount of Advance payment
that can be paid

1. Mobilization advance - Nil
2. Construction Machinery Advance — Nil

Unconditional Bank Guarantee

In the format prescribed in Annexure — S

Rate of interest chargeable on
advances

10 % annual simple interest

Recovery of advance payment

If a Mobilization and/or Construction Machinery
advance is given the recovery of the same shall
commence when 10% of the Contract Amount is
executed and recovery of total advance shall be
done on pro-rata basis and shall be completed by
the time work equivalent to 80% of the Contract
Amount is executed.

In addition to the recovery of principal amount,
recovery of interest shall be carried out as
calculated on the outstanding amount of
principal at the close of each month. The interest
shall be accrue from the day of payment of
advance and the recovery of interest shall
commence when 10% of the Contract Amount is
executed and shall be completed by the time
work equivalent to 80% of the Contract Amount
is executed.
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Clause Particulars Data
reference
33 Secured Advance applicable NO

Amount of Secured Advance If applicable, 75% of value of material as
determined by the Engineer in Charge

Unconditional Bank Guarantee In the format prescribed in Annexure — T

Conditions for secured advance a. The materials are in-accordance with the

specification for Works;
b. Such materials have been delivered to site,
and are properly stored and protected against
damage or deterioration to the satisfaction of
the Engineer. The contractor shall store the
bulk material in measurable stacks.;
c. The Contractor’s records of the
requirements, orders, receipt and use of
materials are kept in a form approved by the
Engineer and such records shall be available
for inspection by the Engineer;
d. The contractor has submitted with his
monthly statement the estimated value of the
materials on site together with such
documents as may be required by the
Engineer for the purpose of valuation of the
materials and providing evidence of
ownership and payment thereof;
e. Ownership of such materials shall be
deemed to vest in the Employer for which
the Contractor has submitted an Indemnity
Bond in an acceptable format; and
f. The quantity of materials are not excessive
and shall be used within a reasonable time as
determined by the Engineer.
Recovery of Secured advance If advance is paid then the advance shall be
repaid from each succeeding monthly payments
to the extent materials [for which advance was
previously paid] have been incorporated into the
Works.
Completion Certificate — after Annexure — U
physical completion of the Work
35 Detailed Completion Certificate — Annexure- V

after final payment on completion of

the Work
36 Competent Authority Director, WALMI, Bhopal (M.P.)
39 Salient features of some of the major | Annexure-W

labour laws that are applicable
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ANNEXURE - N
(See clause 10 of Section 3 — GCC)

Drawings
List of drawings —

Not Applicable
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ANNEXURE - O
(See clause 15 of Section 3 -GCC)

Details of Milestones

Not Applicable

Administrative
Officer
WALMI, Bhopal
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ANNEXURE - P
(See clause 15 of Section 3 -GCC)

Compensation for Delay (Not Applicable)

If the contractor fails to achieve the milestones, and the delay in execution of work is

attributable to the contractor, the Employer shall retain an amount from the sums payable and
due to the contractor as per following scale -

Note:

I. Slippage up to 25% in financial target during the milestone under consideration
— 2.5% of the work remained unexecuted in the related time span.

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone
under consideration — 5% of the work remained unexecuted in the related time
span.

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone
under consideration — 7.5% of the work remained unexecuted in the related time
span.

Iv. Slippage exceeding 75% in financial target during the milestone under
consideration — 10% of the work remained unexecuted in the related time span.

For arriving at the dates of completion of time span related to different milestones, delays
which are not attributable to the Contractor shall be considered. The slippage on any
milestone is if made good in subsequent milestones or at the time of stipulated period of
completion, the amount retained as above shall be refunded. In case the work is not
completed within the stipulated period of completion along with all such extensions
which are granted to the Contractor for either Employer’s default or Force Majeure, the
compensation shall be levied on the contractor at the rate of 0.05% per day of delay
limited to a maximum of 10% of contract price.

The decision of Director WALMI Bhopal shall be final and binding upon both the
parties.

Page 73 of 108



ANNEXURE - Q

(See clause 17 of Section 3 -GCC)

List of Equipment for Quality Control Lab

Not Applicable
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ANNEXURE - R
(See clause 31 of Section 3 -GCC)

Price Adjustment

Not Applicable

The formulas for adjustment of price are as follow:
R = Value of work as defined in Clause 31.2(3) of General Conditions of Contract

Weightages* of component in the work

S. No. Component Percentage of component
in the work
1 Cement - P,
2 Steel - P
3 Bitumen - Py,
4 POL - P
* Weightages of various components of the work shall be as determined by the competent

technical sanction authority.

Adjustment for cement component

(i) Price adjustment for increase or decrease in the cost of cementprocured by the contractor
shall be paid in accordance with the following formula:

V= 0.85 x Pc/lOO X R x (Cl-Co)/Co

V.= increase or decrease in the cost of work during the month underconsideration due to
changes in rates for cement.

Co=  The all India wholesale price index for Grey cement on the date of opening of Bids as
published by the Ministry of Industrial Development, Government of India, New Delhi.
(www.eaindustry.nic.in)
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C;= The all India average wholesale price index for Grey cement for the month under
consideration as published by Ministry of Industrial Development, Government of India,
New Delhi. (www.eaindustry.nic.in)

P.=  Percentage of cement component of the work

Note: For the application of this clause, index of Grey Cement has been chosen to represent
Cement group.

Adjustment of steel component

(iii)  Price adjustment for increase or decrease in the cost of steel procured by the Contractor
shall be paid in accordance with the following formula:

V= 0.85 x Psx /100 x R X (81-80)/80

s= Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for steel.

So=  The all India wholesale price index for steel (Bars and Rods) on the date of opening of
Bids as published by the Ministry of Industrial Development, Government of India, New
Delhi. (www.eaindustry.nic.in)

Si=  The all India average wholesale price index for steel (Bars and Rods) for the month under
consideration as published by Ministry of Industrial Development, New Delhi.
(www.eaindustry.nic.in)

s=  Percentage of steel component of the work.

Note : For the application of this clause, index of Bars and Rods has been chosen to represent
steel group.

Adjustment of bitumen component

(iv)  Price adjustment for increase or decrease is the cost of bitumen shall be paid in
accordance with the following formula:

Vb= 0.85x Pb/ 100xRx( Bi — Bo) / Bo

Vb= Increase or decrease in the cost of work during the month under consideration due to
changes in rates for bitumen.

Bo = The official retail price of bitumen at the IOC depot at nearest center on the date of
opening of Bids.
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Bi= The official retail price of bitumen of I0C depot at nearest center for the 15" day of the
month under consideration.

Pb = Percentage of bitumen component of the work.
Adjustment of POL (fuel and lubricant) component

(V) Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be paid
in accordance with the following formula:

Vf=  0.85x Pf/ 100 x R x ( Fi — Fo) / Fo

Vf= Increase or decrease in the cost of work during the month under consideration due to
changes in rates for fuel and lubricants.

Fo= The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of
IOC at nearest center on the date of opening of Bids.

Fi

The official retail price of HSD at the existing consumer pumps of 10C at nearest center
for the 15" day of month of the under consideration.

Pf= Percentage of fuel and lubricants component of the work.

Note : For the application of this clause, the price of High Speed Diesel has been chosen to
represent fuel and lubricants group.
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Annexure — S
(See clause 32 of Section 3 -GCC)

Bank Guarantee Form for Mobilization and Construction Machinery Advance
(Not Applicable)
To

[Name of Employer]

[Address of Employer]

[Name of Contractor]

In accordance with the provisions of the General Conditions of Contract, clause 31 ("Mobilization
and Construction Machinery Advance") of the above-mentioned Contract [name
and address of Contractor] (hereinafter called "the Contractor") shall deposit with
[name of Employer] a bank guarantee to guarantee his proper and faithful performance under the said
Clause of the Contract in an amount of [amount of Guarantee]*
[in words].

We, the [bank of financial institution], as instructed by the Contractor, agree
unconditionally and irrevocably to guarantee as primary obligator and not as surety merely, the payment
to [name of Employer] on his first demand without whatsoever right of obligation on
our part and without his first claim to the Contractor, in the amount not exceeding [amount
of guarantee]* [in words].

We further agree that no change or addition to or other modification of the terms of the Contractor
or Works to be performed thereunder or of any of the Contract documents which may be made between
[name of Employer] and the Contractor, shall in any way release us from any
liability under this guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance payment under the
Contract until [name of Employer] receives full repayment of the same amount
from the Contractor.

Yours truly,
Signature and Seal :
Name of Bank/Financial Institution:
Address :
Date :
* An amount shall be inserted by the Bank or Financial Institution representing the amount of the

Advance Payment, and denominated in Indian Rupees.
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Annexure - T
(See clause 33 of Section 3 -GCC)

Bank Guarantee Form for SecuredAdvance
INDENTURE FOR SECURED ADVANCES
(Not Applicable)

This indenture made the day of 20 BETWEEN

(hereinafter called the contractor which expression shall where the context so

admits or implies be deemed to include his executors, administrators and assigns) or the one part

and the Employer of the other part.

Whereas by an agreement dated (hereinafter called the said agreement)

the contractor has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be allowed
advanced on the security of materials absolutely belonging to him and brought by him to the site
of the works the subject of the said agreement for use in the construction of such of the works as
he has undertaken to executive at rates fixed for the finished work (inclusive of the cost of

materials and labour and other charges)

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of
Rupees on the security of materials the quantities and other

particulars of which are detailed in Accounts of Secured Advance attached to the Running
Account Bill for the said works signed by the Contractor on and the Employer has
reserved to himself the option of making any further advance or advances on the security of other
materials brought by the Contractor to the site of the said works.

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in
consideration of the sum of Rupees on or before the execution of these presents
paid to the Contractor by the Employer (the receipt where of the Contractor doth hereby
acknowledge) and of such further advances (if any) as may be made to him as a for said the

Contractor doth hereby covenant and agree with the President and declare as follows:

That the said sum of Rupees so advanced by the Employer to
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1)

()

(3)

(4)

()

(6)

the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall
be employed by the Contractor in or towards expending the execution of the said works

and for no other purpose whatsoever.

That the materials details in the said Account of Secured Advances which have been
offered to and accepted by the Employer as security are absolutely the Contractor's own
propriety and free from encumbrances of any kind and the contractor will not make any
application for or receive a further advance on the security of materials which are not
absolutely his own property and free from encumbrances of any kind and the Contractor
indemnified the Employer against all claims to any materials in respect of which an
advance has be made to him as aforesaid.

That the materials detailed in the said account of Secured Advances and all other
materials on the security of which any further advance or advances may hereafter be
made as aforesaid (hereafter called the said materials) shall be used by the Contractor
solely in the execution of the said works in accordance with the directions of the
Engineer.

That the Contractor shall make at his own cost all necessary and adequate arrangements
for the proper watch, safe custody and protection against all risks of the said materials
and that until used in construction as aforesaid the said materials shall remain at the site
of the said works in the Contractor's custody and on his own responsibility and shall at all
times be open to inspection by the Engineer or any officer authorized by him. In the
event of the said materials or any part thereof being stolen, destroyed or damaged or
becoming deteriorated in a greater degree than is due to reasonable use and wear thereof
the Contractor will forthwith replace the same with other materials of like quality or
repair and make good the same required by the Engineer.

That the said materials shall not be removed from the site of the said works except with
the written permission of the Engineer or an officer authorized by him on that behalf.

That the advances shall be repayable in full when or before the Contract receives
payment from the Employer of the price payable to him for the said works under the
terms and provisions of the said agreement. Provided that if any intermediate payments
are made to the Contractor on account of work done than on the occasion of each such
payment the Employer will be at liberty to make a recovery from the Contractor's bill for
such payment by deducting there from the value of the said materials than actually used
in the construction and in respect of which recovery has not been made previously, the
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(7)

(8)

value for this purpose being determined in respect of each description of materials at the
rates at which the amounts of the advances made under these presents were calculated.

That if the Contractor shall at any time make any default in the performance or
observance in any respect of any of the terms and provisions of the said agreement or of
these presents the total amount of the advance or advances that may still be owing of the
Employer shall immediately on the happening of such default be re-payable by the
Contractor to be the Employer together with interest thereon at twelve percent per annum
from the date or respective dates of such advance or advances to the date of repayment
and with all costs, charges, damages and expenses incurred by the Employer in or for the
recovery thereof or the enforcement of this security or otherwise by reason of the default
of the Contractor and the Contractor hereby covenants and agrees with the Employer to
reply and pay the same respectively to him accordingly.

That the Contractor hereby charges all the said materials with the repayment to the
Employer of the said sum of Rupees and any further
sum of sums advanced as aforesaid and all costs, charges, damages and expenses payable
under these presents PROVIDED ALWAYS and it is hereby agreed and declared that
notwithstanding anything in the said agreement and without prejudice to the power
contained therein if and whenever the covenant for payment and repayment here-in-
before contained shall become enforceable and the money owing shall not be paid in
accordance there with the Employer may at any time thereafter adopt all or any of the
following courses as he may deem best:

@ Seize and utilise the said materials or any part thereof in the completion of the
said works on behalf of the contractor in accordance with the provision in that
behalf contained in the said agreement debiting the contractor with the actual cost
of effecting such completion and the amount due to the contractor with the value
of work done as if he had carried it out in accordance with the said agreement and
at the rates thereby provided. If the balance is against the contractor, he is to pay
same to the Employer on demand.

(b) Remove and sell by public auction the seized materials or any part thereof and out
of the moneys arising from the sale retain all the sums aforesaid repayable or
payable to the Employer under these presents and pay over the surplus (if any) to
the Contractor.

(C)  Deduct all or any part of the moneys owing out of the security deposit or any sum
due to the Contractor under the said agreement.
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(9)

(10)

That except in the event of such default on the part of the contractor as aforesaid interest
on the said advance shall not be payable.

That in the event of any conflict between the provisions of these presents and the said
agreement the provisions of these presents shall prevail and in the event of any dispute or
difference arising over the construction or effect of these presents the settlement of which
has not been here-in-before expressly provided for the same shall be referred to the
Employer whose decision shall be final and the provision of the Indian Arbitration Act
for the time being in force shall apply to any such reference.

Page 82 of 108



Annexure — U
(See clause 35 of Section 3 -GCC)

Physical Completion Certificate

Name of Work:ANNUAL RATE CONTRACT FOR CARRYING OUT CIVIL
MAINTENANCE WORK IN BHOPAL DISTRICT

Agreement No. ................... Date ...............ooi

Amount of ContractRS. .....................

Name of AZeNCY: ...uoiniiiiii i

MODB.NO. ..o

Last measurement recorded ondate ............ooveeiniiiiiiin..

Certified that the above-mentioned work was physically completed on ................... (date) and
taken overon ................... (date) and that I have satisfied myself to best of my ability that the
work has been done properly.

Date of issue Administrative Officer
WALMI, Bhopal
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Annexure -V
(See clause 35 of Section 3 -GCC)

Detailed Completion Certificate

ANNUAL RATE CONTRACT FOR CARRYING OUT CIVIL MAINTENANCE WORK
AT WALMI, BHOPAL

Agreement no. ................... Date ..oooooviiiiiiii.

Name 0f AGENCY: ..uvieieiet i

Mob.NO. ..o

Certified that the above-mentioned work was physically completed on ................... (date) and taken

Agreement amount Rs. ......................

Final Amount paid to contractor Rs.

Incumbency of officers for the work

I have satisfied myself to best of my ability that the work has been done properly.

Date of issue

ADMINISTRATIVE OFFICER
WALMI, Bhopal
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b)

d)

Annexure - W
(See clause 39 of Section 3 -GCC)

Salient Features of Some Major Labour Laws Applicable

Workmen Compensation Act 1923: - The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the
prescribed minimum years (say, five years) of service or more or on death the rate of
prescribed minimum days’(say, 15 days) wages for every completed year of service. The
Act is applicable to all establishments employing the prescribed minimum number (say,
10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%).
The benefits payable under the Act are:

i. Pension or family pension on retirement or death as the case may be.
ii. Deposit linked insurance on the death in harness of the worker.
iii. Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case the
Contractor fails to provide, the same are required to be provided, by the Principal
Employer by Law. The principal Employer is required to take Certificate of Registration
and the Contractor is required to take license from the designated Officer. The Act is
applicable to the establishments or Contractor of Principal Employer if they employ
prescribed minimum (say 20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages
fixed by appropriate Government as per provisions of the Act if the employment is a
scheduled employment. Construction of buildings, roads, runways is scheduled
employment.
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9)

h)

)

K)

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid,
when it will be paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for
work of equal nature to male and female workers and for not making discrimination
against female employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of
annual bonus within the prescribed range of percentage of wages to employees drawing
up to the prescribed amount of wages, calculated in the prescribed manner. The Act does
not apply to certain establishments. The newly set-up establishments are exempted for
five years in certain circumstances. States may have different number of employment
size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal
and what are the requirements for laying off or retrenching the employees or closing
down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act provides for
laying down rules governing the conditions of employment by the Employer on matters
provided in the Act and gets these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unions of workmen and Employers. The Trade Unions registered under the Act have been
given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment
of children below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes.
Employment of child labour is prohibited in building and construction industry.

Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of
Service) Act 1979: - The Act is applicable to an establishment which employs prescribed
minimum (say, five) or more inter-state migrant workmen through an intermediary (who
has recruited workmen in one state for employment in the establishment situated in
another state). The Inter-State migrant workmen, in an establishment to which this Act
becomes applicable, are required to be provided certain facilities such as Housing,
Medical-Aid, Travelling expenses from home up to the establishment and back etc.
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p)

The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments who
carry on any building or other construction work and employs the prescribed minimum
(say, 10) or more workers are covered under this Act. All such establishments are
required to pay cess at the rate not exceeding 2% of the cost of construction as may be
modified by the Government. The Employer of the establishment is required to provide
safety measures at the building or construction work and other welfare measures, such as
canteens, first-aid facilities, ambulance, housing accommodations for workers near the
work place etc. The Employer to whom the Act applies has to obtain a registration
certificate from the Registering Officer appointed by the Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing the
prescribed minimum (say, 10) persons or more with aid of power or another prescribed
minimum (say, 20) or more persons without the aid of power engaged in manufacturing
process.
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SECTION 3A

Special Conditions of Contract
Part — Il Special Conditions of Contract

1. Taxes —The rates quoted by the Contractor shall be deemed to be exclusive of the GST
and inclusive other levies, duties, cess, toll, taxes of Central and State Governments, local
bodies and authorities.

2. Payments — All payments shall be adjusted for deductions for advance payment, security
deposit, other recoveries in terms of contract and taxes at source as applicable under the
law. Payment of GST shall be made separately to the contract as per prevailing rate at the
time of raising of bill/invoice by the contractor.

Above clauses shall supersede provisions of taxes and payment certificate mentioned
elsewhere in the document.

(Conditions as per M.P. Government Ministry of Water Resources Department Bhopal
order No. 22(A)/326-A/2017/MPS/31/1560, dated 18.08.2017)

Signature of Contractor Administrative Officer,

WALMI Bhopal
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SECTION 4
BILL OF QUANTITIES

ANNUAL RATE CONTRACT FOR CARRYING OUT CIVIL MAINTENANCE WORK

IN WALMI BHOPAL

As per Annexure —J

The tenderers are advised to quote due rates keeping in view the possible enhancement of
Wages/ VDA during the contractperiod.

The bidder will make all the transportation for the work under contract for which no extra
charges shall be liable to be paid.

The waste material etc. is to be transported and disposed off at the identified spot by the
firm using firm’s transportation to clear the premises as per instructions of site incharge.

All tools and equipment used in carrying out the work will be arranged by theBidder.
Quality of material shall be as per the specifications of the WALMI, Bhopal.
Quality of work shall be as specified by WALMI, Bhopal.

The scope of the work will be in Bhopal District, however, the quantity of work to be
done under the contract could vary as per assignments of MPWALMI during the contract
period. In case of variations, no claim by bidder for minimum work quantity shall be
entertained by MPWALMI. Director, WALMI’s discretion shall be final.

The agency should complete the implementation of work as ordered by WALMI within
stipulated time frame as specified for the work.

Signature of Contractor Administrative Officer

WALMI, Bhopal
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SECTION 5
AGREEMENT FORM

ANNUAL RATE CONTRACT FOR CARRYING OUT CIVIL MAINTENANCE
WORK IN WALMI BHOPAL

DRAFT AGREEMENT

This Agreement is made at Bhopal on this.......... day of......... 2021

Between

Director, WALMI, Bhopal (which expression shall, unless it be repugnant to the subject or
context thereof, include its successors and assigns) the ONE PART / FIRST PARTY

And

M/s

aProprietaryFirm/Partnershi
pFirm/Acompany registered under the CompaniesAct,1956. and having its Office/Registered
office at (hereinafter called
the “Contractor” which expression shall, unless it be repugnant to the subject or context thereof,
include its successors and assigns and all persons deriving/claiming title there under) the
SECOND PARTY.

Whereas the First Party desirous to award the annual rate contract for carrying out Civil Maintenance
work in WALMI, Bhopal

And whereas the,SecondParty responded to this Institute's open tender vide his tender
offerNo. dated and has been awarded the contract.

Now it is hereby agreed between the parties hereto as follows:
1. This agreement shall come into force w.e.f. (date).............

2. In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to and they
shall be deemed to form and be read and construed as part of this Agreement.
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In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and
complete the Works and remedy any defects therein in conformity in all aspects with the
provisions of the contract.

The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying the defects wherein Contract Price or
such other sum as may become payable under the provisions of the Contract at the times
and in the manner prescribed by the Contract.

The following documents shall be deemed to form and be ready and construed as part of
this Agreement viz.

. Letter of Acceptance

ii.  Contractor's Bid

iili.  Condition of Contract: General and Special

iv. Contract Data

v. Bid Data

vi. Drawings

vii. Bill of Quantities and

viii. Any other documents listed in the Contract Data as forming part of the Contract.

The contract/agreement will be initially for a period of twenty four months. Extension of
contract/agreement will be done subject to satisfactory performance of the firm/second
party and its willingness to continue on mutually agreed terms.

Contract can be terminated on the grounds of glaring short comings or deficiencies during
the currency of its tenure including extended tenure, with approval from Director
WALMI, Bhopal by giving one month notice.

If the contract is terminated on grounds of glaring shortcomings or deficiencies during the
currency of its tenure including extended tenure, if any, WALMI shall have all rights to
make suitable alternative arrangements for a period of 45 days from the date of such
termination or till a new tender is finalized whichever is earlier and the difference in cost,
if any, will be borne by the agency/contractor/ Firm/Second Party.

WALMI shall not be responsible for any escalation in prices of labour or materials,
machinery, equipment etc. what-so-ever. Rates for different work(s) as mentioned in the
contract will remain unchanged.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

The Firm/Second Party shall deposit Rs. 8.00 Lakh as security deposit in the form of a
DD/Banker’s Cheque/ TDR/FDR in favour of Director WALMI, Bhopal and within 15
days from date of award of contract. The performance/security shall remain valid for at
least two months after completion of the contract period i.e. after 60 days of expiry of
contract. No interest shall be paid on securitydeposit.

It is the obligation of the agency to follow the minimum wages issued by the appropriate
Government under Minimum Wages Act, 1948. WALMI shall have no liability, financial
or otherwise, for any harm/damage/injury caused to the manpower/machinery deployed
by the Firm/Second Party in the course of performing work. Neither the Firm/Second
Party nor its workers shall have any claim on WALMI for compensation or financial
assistance on thisaccount.

That the Firm/Second Party shall employ manpower having age between 18-60 years.
The Firm/Second Party shall be ensuring their character and finesses etc. and as may be
required for the purpose of execution of the awardedjob.

The contractor will make sure that the personnel provided to perform duties of the
services points fulfill the minimum qualification. It will be duty of the contractor to
maintain appropriate documents in support of educational and experience related
qualifications and keep the records ready for inspection by the office atany time.

That the Firm/Second Party shall also provide details of Designated /Authorized Service
Personnel, for faults reporting, and providing status ofenquiries.

The contractor shall maintain a register of complaint/work and duties performed which
shall be verified by the institute. The contractor or it’s worker shall not use the premises
allotted to them for any purpose other than for which contract isawarded.

That the Firm/Second Party shall report and furnish immediately whenever required and
called by of First Party, any information, status, matters regarding any
shortcomings/complaints. The Firm/Second Party shall ensure keeping proper conduct
and behavior on the part of the personnel deployed by the Firm/Second Party for
rendering services and undertaking jobs. In case of any deficiency in this regard are
observed, such persons shall have to be replaced by the contactorimmediately.

That under no circumstances Firm/Second Party shall sub contract or sub lease the
contract. The contract shall be terminated forthwith in case of violation, without any prior
notice by the Director, WALMI & security deposit shall beforfeited.

That the Firm/Second Party shall take proper care & protection of property/ies, rooms /
furniture & Fixtures/ equipments and machineries etc. installed in premises/concerned
site while execution ofcontract/services.
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19.

20.

21.

22.

That notwithstanding anything contained in Clause 14/ or elsewhere it is expressly
agreed and understood that the One Part/The First Party at its sole discretion shall at
liberty to terminate the agreement & forfeit security in case of any of following
situations/contingencies:

i) If the “Firm/Second Party” fails to execute the work entrusted to the satisfaction
of the one part of which the one part/ First Party shall be the solejudge.

ii) If the “Firm/Second Party” fails to discharge their legal & statutory obligations
towards
theemployees/personnelemployed/engagedforexecutionofjobsunderthisContract.

iii) If for any reason/s whatsoever, the “Firm/Second Party” fails to perform their part
under this agreement for continuously for a period of ten days ormore.

iv) If the “Firm/Second Party” commits breach of any of the clauses of the
agreement.

V) If the One Part/ First Party is required to pay any damages and/ or compensation
and/ or any payment to their customers/ visitors on account of any negligent
actions and/ or misbehavior on part of the Firm/Second PartyLabour.

That the First Party shall not be responsible to provide any compensation or relief of any
nature to the Contractor Firm/Second Party or any of its employees/ labourers etc in
respect to any sort of medical injuries or deceases occurred to them from implement
tools, snake bite, accident or death of the Labour/s worker while working in the institute
premises and elsewhere. The Firm/Second Party should make his own arrangements such
Insurance, Medical Treatments, Compensation/Relief etc for the benefit and suitable
coverage for itslaborers/employees.

That the premises and toilet facilities of the one part are allowed to be used during the
period of this agreement by the employees of the Labour Firm/Second Party, free of
charge and shall not be used for any other purposes except for the job contract for
providing of manpower and required materials complete, at WALMI, Bhopal of the one
part. The possession and control of the premises shall always remain with the one part/
First Party.

That the “Firm/Second Party” shall discharge all their legal obligations of their
employees in respect of their wages and other service conditions and shall also comply
with all the rules and regulations and provisions of law in force that may be applicable to
them from time to time, viz. statutory obligations under Contract Labour (Regulation &
Abolition) Act 1970; Workmen's Compensation Act, EPF/ESIC & MP Act, Industrial
Dispute Act etc. The “Firm/Second Party” agrees to indemnify and keep indemnified the
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23.

24,

25.

26.

27.

28.

29.

one part/ first part from any claims, loss or damages that may be caused to the one part/
first part on account of the Firm/Second Party failure to comply with their obligations
under the various law towards their staff/ employees employed by them or any loss or
damage to one part due to acts/ omissions of otherpart.

That the Payments to the engaged Labours by the Firm/Second Party shall be made on or
before 10™ of every month by Firm/Second Party. The “Firm/Second Party” shall submit
their bills for the job work done every month by 20™ day of every month after
discharging all statutory liabilities. Pre receipted reimbursable bill/s must be submitted
alongwithproofofpaymentthroughbanktransfertoindividualLabourasperminimumprescribe
d wages, all payment challans of ESIC, EPF, GST etc. for billing period. After due
scrutiny of bills and sorting out discrepancies if any, the one part/First Party from such
date shall honour the same within 30 days generally, subject to sanction of such bill by
the appropriate authorities involving regular departmentalprocess.

The deduction of income tax (TDS) from the bills of the Firm/Second Party will be made
at source as per rates applicable from time totime.

The Firm/Second Party must submit transaction details indicating online transfer of
wages only of the labourers engaged at site along with the bills. Such documents must
bear Stamp and Signature of the BankAuthority.

That the “Firm/Second Party” shall ensure that no theft, misappropriation/s or damages
to the any Movables or Immovable properties belonging to one Part/ First Party property
caused through any act or negligence on part of 2nd Party during the period of the
contract. The “Firm/Second Party” shall bear such losses and damages, if it is found that
the loss is attributable to the negligence on part of the Second Party or its
employees/laborers.

The payment to the “Firm/Second Party” shall be made through electronically transferred
in the concernedaccount.

That the “Firm/Second Party” shall get all the staff engaged by him, insured against any
liability arising under the Workmen's compensation Act or under the common law. The
“Firm/Second Party” shall indemnify WALMI, Bhopal against any claim that the one
part/ First Party may have to meet in respect of their staff members and / or Workman/
employees on account of any accident or for any otherreasons.

That the staff member and / or the workmen/ employees of the “Firm/Second Party” shall
be treated, regarded or considered or deemed to be the employees of the Firm/Second
Party (second party) and the “Firm/Second Party” alone shall be responsible for their
remuneration, wages and to their benefits and service conditions of all the employees
deployed by the agency and shall indemnify WALMI, Bhopal and keep indemnified the
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30.

31.

32.

33.

34.

35.

36.

One Part/ First Party against any claim that they may have to meet towards the employees
of the Firm/Second Party Agency (Ifany).

That the “Firm/Second Party” shall inform the one part / First Party immediately of their
having been granted the approval by the Government of M.P/ Government of India to
operate as Private Labour Firm/Second Party under regulation of Employment and
Welfare Act, 1981. The “Firm/Second Party” shall obtain the License under section 12 of
the Contract Labour (Regulation & Abolition) Act, 1970 from the Competent Authority
and shall also keep them registered with any other concerned authority as required by
any other law. During the period of agreement “Firm/Second Party” should have license
under section 12 of the Contract Labour (R&A) Act 1970. In default of these, agreement
shall be liable to beterminated.

That the First Party shall not be made liable for compliance of any conditions or to
answer any officials/ Labour funds board/ Labour department etc. It shall be the sole
responsibility of the “Firm/Second Party” to deal with such matters andcomply.

That the Payments to personnel engaged in “Firm/Second Party Job must be made by
“Firm/Second Party” through bank transfer in their individual accounts and proof of the
same must be enclosed in their pre receipted reimbursementbills.

That the terms and conditions as stipulated in the tender documents, Tender Awarding
Letter dated and any communication/clarification made by the First Party
related to Contract shall be part of theagreement.

That the “Firm/Second Party” shall ensure payment of monthly wages, to its
staff/workers/ personnel engaged for Firm/Second Party work, as per the latest
directions of the Ministry of Labour & Employment, Govt. of India. The “Firm/Second
Party” must adopt the minimum wages of the Central Government for Agricultural Sector
along with the statutory payments (like EPF, ESIC etc.) Any statutory increase in wages
etc. by the concerned Government Ministry from time to time is to be borne by the
service provider and in this connection, the First Party shall not entertain any additional
financial liability on any grounds during the period of contract/relating tocontract.

The First Party reserves the right to review the performance under Contract any time
and also to terminate the contract at any point of time during the tenure of the contract,
in case the performance and services rendered by the Firm/Second Party are found to  be
unsatisfactory. The First Party shall be the sole judge in thisregard.

If any question or dispute arises between the parties hereto or their representatives with
respect to the meaning or effect of any clauses of this agreement or about the rights or
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37.

38.

39.

liabilities of the parties hereto, matter will be decided at the level of Director WALMI.
This decision will final and binding on bothparties.

PENALTY CLAUSE: LIQUIDATED DAMAGES CLAUSE: Any loss/damage
(tangible or intangible) occurred by the Firm/Second Party/ to the Institute during the

contract, the clause liquidated damages shall be imposed. The value of penalty in
monitory terms shall be decided by the Director of WALMI, Bhopal. In case of
persistent breach of the contract, the First Party shall have the right to terminate this
agreement forthwith without notice and recover the dues from securitydeposit.

In case of complaints regarding services, less payment of wages to the labourers, delayed
or non discharge of statutory liabilities by the contractor is noticed, a notice will be
issued to the contractor. Non-compliance even after three reminders will attract suitable
action including penalty, cancellation of contract, forfeiture of security deposit, Black-
Listing of the contractor/Firm/Second Party, depending on decision taken by Director,
WALMI,Bhopal.

All the terms and condition of the tender document, work order and this agreement,
correspondence/ document so far exchangedand submitted by the second party are part of
thisagreement.
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In WITNESS, whereof, the parties herein to have set their respective hands on this day

of / /2021

1. Signed and deliveredby

*Name of the Firm & Designation
Signature / Stamp/Seal

Witnesses:

1.

*In case the 2™ Party
isacompanyTheCommonSealoftheCompanyhasbeenaffixedhereuntopursuant
tothe Resolution of the Board of DirectorsDated

in the presenceof:

1. TheDirector,whohaveintokenthereofsubscribedtheirsignaturehereto.

2. Signed anddelivered
For and on behalfof
WALMI
Director
Witnesses: 1.

2.

Page 97 of 108



R (Cancellation), Frifde sy (Suspension) vF S ST Bl BIET ¥ F
ST (Black listing) 1 wrefard) @ P RY W8 7% Pty oy o b A
“=dfq T3-St pension A Black Listing o1 Srieiers .

HERIYE T

A Frfor Ry
BRIP T 17-1,/2010 /19 /&Y / - - Ry fRwie /03 /2015

: SRR ' |
W RN 3 wriee e R 29082011 BN Wy, WET & Pmfo
FriT /P fvosa /et SHURY B U o ey WA B T G
vmmmqmﬁm%%mmmlwwa%mw

® fore wrf Rurr Praaraed 1oss @ AR 2 NIWT 16 (2,005 2102) & W R
T gfavenfia Rear Tar 81 grey o B g @i 7 ¥ wyemes [l

fofor femr & areer BUIES  7882,/9671 /19, /) o 19.11.1999 (BrEIgly

W) AN SDAN B qiliary ay Pl 8o % srem gy (Demotion), vag

st

2.7Such bidder whose bid is accepted fails fo é;cgcute the agreement. The

' penaity imposed as per the tender condition, . :
3. Contractor fails to use mobilization advance given fo him for the burpose it was
meant, e g
4. Contractor fails to renew the securities deposited to the department,
5. If documents submitted are found to be fake, '
133

- The contractor is found fo be non serious in executing the agreemented works or

- leaves the agreemented work incomplete, irrespeclive'qf the expiry of the ful
Gonhtract perjod. ' ' '
7. The dontractor fails to rectify any fapse(s) in quality of the work done within a
reasonable time, ' ' B
8. Contractox fails to maintain/repairredo the work upto the expiry of performance
guarantee period, when it is specifically brought to his notice. :
8. Onany other ground which is considered reasonable after re?ording reason.

;

Page 98 of 108



i.  During the penod of suspensson heither his registration will be renewed nor
fresh registration will be issued.
i, Bilack listed contractor will not be allowed fresh regisiration or renewal of his
registration till order of black listing is revoked or cancelled.
"jii.  Contractor or firms black listed or suspended or any of i's partner will not be
registered under any other name.
iv. Period of suspension should be for a definite period,

3. WwWWW&wwWWﬁWWWW&u
m%iﬁmma%ﬂﬂﬂ?meﬁwwaaﬁl _

(@ )
wioa
. TR T
i e e f“’ : ".‘.:._., o sk @—Cﬁ ﬁmf‘ﬂT EMTJT T T
gw Q’ﬁﬁ 17~ 1/2010/19/?{/ -.214!/] 'aﬁuTa ﬁ‘vﬂfﬁ«é'zf/s/zow : :
. wfaferf—

1, WWWHQWWWWWW I
\/ T GRS SR STl S A /e vl R

- TfEreRRYT S Eies Wmﬁﬁﬁ’*ﬂﬂ/ﬁ?ﬁﬁmw /TR
7 s frera fm e |
. 6\ ..‘3-----wg@aﬁwaﬁmﬁﬁwﬁﬂm/mwmauﬁtﬁﬁﬁm/m
2 / e faar/wmdor @it R/ R e dw
4- v qeeg st sive Frafor R HOWo |
5~ ME.AHA m.ug@mﬁnfmsﬁﬁﬁrﬂﬁqrawWaﬁaw@%w
: AGAIS P BT FE P |

\ﬂu\ﬂﬁ %)\51*},0‘3/0

ku’c‘mw

Ere=to _ﬁ% E‘:a_’ %w

Page 99 of 108



METRNT WM
i@ HHRE B
HATETY, AT

BAIE 1119 /98 /P /2016 _ A, RBaiw T S, 2016
/ /3R, s

fawr A fR® 01.01.2014 F o PR w3 # fawwra § g
g e w9 G L) e By T T A § REE 01.06.2016 3
g AP Y W are) wwva Afagwd 9 dound oifte wu @A vy iR
W B g $) A @R 5 $deie wu A @ fynd. (E-Load)
STt 5 S @ s @ fear S §

—doadl ww av PR 4 qrr o @@ Pl & ) e
ul¥=n eifRa 9 ol 2

fAfst o arr o g Pafrere o d smrse B wrEETd .
T Wide  (hips/www.mpeproc.gov.in) W o9 @i TS, Q
P @R ¥ srprde fedew vl F ol ST

fAfagT®R RTGS/NEFT/Debid Card/Credit Card/ Net Banking =5 Hva® @
ERG R I T B R Tl oo B e ) A B B Iy
FRIAE qdaa w8 |

facia o gaw & Juvim ~gaan Bfiger @ Srad 5 iy
Bl A9 W Pifdgert grr o @l 6 I Ode @ oarem
oy B o, o B FAfemr B dda w Rred I oy W & afw
a8l g ug v fear onar ® fr —Eundl o o arer Pifiemr

=pre PifeeR @ Swidl W@ Y oEET B a5 W %
St e arqEy Feafaa R SR @ SRl T B S

iy ol IR ¥ fua . o 5 o @ Pl frar o € @)
fAfdgeR grr o $-ErHdl 1 Uy Ode W™ wowE @ W g
g @@ (A serge) A o @ ool R T e @ aRw. gw
AIATT & ARAH | UAwE wiikawi 0702 #0E F ST wug ATt |

gy

(REEIRE KA
- wfag

- eaYeE I

EARV

Page 100 of 108



0.

AW AT
W WaRE
W, M@
e, i $ spm 201
/S saRn s
1117 /iy /iR /W /1516 SR wanE R @ f@=1ias 1 o,

2016 & WA IR B Y areh @) Pk A d-demd an wrawm
fosar s 81 v dg Pfaer vy A frrgeme e fvar smar &

i WE-2, Instructions to Bidders (ITB), A. GENERAL & C. Preparation
of Bid # 3fafd wifi~12 Docuements Comprising the Bid & W ®,
(iii) Eamest money @ 15 (In case of EMD is deposited E lactronically
(e-EMD) the bidder need not produce the proof of EMD Dreposity T
fg erer e @ s 17 ¥ Forms of Eamest maony deposit ¥ ()
FDR/e-FDR (ii) Demand draft of scheduled commercial Bank (i) Interest

bearing securities of post office & WTT W&, (iv) W e-EMD" ]!
g
Vi
\EESE R S AT
RalkaC
ST WA A, g
oL F. 117 /afa / ww il Qg 15—16 e, famis b oL, 2016
afafeaf—

ook wh o

(ﬁw%;%““’

TR T

Page 101 of 108



ARAMRSL A
ag dama e,
=T .damq 1
P ks M U G IR

T 5.-22(A)/326/MPSI31/ 774 siqre fasti@- ¢ 7/ (0 /2016
- SITRST ;-
faw - s e R & seqagrion (Unworkable) fRR=T sty 1 9 Y sy ameft #rdfardy |
S, ', ', NS

wfere 7% w¢ smenfie Al v 9med Yo W smaTRa ffdeer § B aa
asyagTRa g% (Unworkable Rates) 3% # 98T yv simar sy ¥ forg srfafRaa womata iy
(Additional performance guarantee) fad ST gg R wrfesff Rrgte afafea Faw o
(Additional Special Condition) & w7 # srrél i wT & -
6} TR TE. AL,  gerar § wreg gad FfEer @< (Te-1) vag sfdae & @fdw 9 (more
than Fifteen_percent below) gra < fifdsr aT 7 sregagiRa 2T (Unworkable. Rate)
HIT ST g Ryt 9y <0 W sraria Wfaer o amen Y s frfda

I AT BT | e Xe P % e o s, o ffaer ae i gee § s
=aaw Rfder wfr (etwy & s s (AR sk gy s | gegagien =%

(Unwoikable Rate) sreg g1 < abada fAfdares (qe-1) grr fifes &< agar afve
ffaer Tfir (Tendered amount) T8 .3LaR. a¢ AT i awe & 15 yros 57 afi
(amount @15% below PAC) F X #Hit T sfifRew yoardia wd ¥ &9 &
(additional performance guarantee) 1 51T |
()  SudrRTIET seydgifid vl (Unworkeble Rates) Ry wifdfia wewrdiw sarddt
‘ (additional performance guarantee) ™I s i T Mfder @fisfd # g=am (Letter of
acceptance) ¥ a1y & SITq ©d ug I AT A off 1w, g yrew ¥ arcie ARaTErae
TEE (earnest money/performance guarantee) ot STt § |
(i)  IUTFATIER wewagIiG wf (Unworkable Rates) 3 afafes uwwdie et
(additional performance guarantee) 99 % Suxia & srgaer fRearfEe firar g |
(iv)  SUERTIETT yeaagrics gt (Unworkable Rates) ¥ forg sft € srfafom wowrai wier
(additional performance guarantee) @ YU SHTT T (completion certifi cate) ST

i -———@W%?wmﬁmwﬁmn
Frim. 2

FENWTNEH AT 2016\MPS-2016\MPS LETTER-2016-17,doc-S0exT&ml/ / X

I cr—— | N T TV o, - -

Page 102 of 108



e 2

e aﬁwaﬁmﬂﬁsqaﬁﬁﬁm%qﬁmwdﬁvv'ﬁﬁﬁmﬁﬁaﬁﬁw fafra ad %
w7 SeT §17 |
HERAY A TSI & AT Y
TET ARYTLATT

[CRuakcnes
3T HiHe
TR, ST GTe AT

9. $.-22(A)/326/MPS/31/ 207 5 qrvrer Retss- /77 702016
vt -
1. e e, s darae R dae )
2. ofRESET dare, e d aRefism, S dares B, @ |
3. WWT T AT, e HETET AW, FeqwEr |
4. AHET AHTETT AAT, SieT dUTHT HURer Tewe | Y
5. wHed wAUTET A, St wAre ST, wer e |
\% 99 A5, Fra e aRerTr dwrees, iy s i 9 Rl S e i
: . 17 -
: (A i
STENT -
KT, St Saree (e

FENTAUITH AR 2016\MPS-2016\MPS LETTER-2016-17.d0c.docxSIZa/ / X

Page 103 of 108

B e T



TN—353 / 271 /8%, / 201718 /
ralera soper arfiwivn
S TR fANRT, Grer WETER Was, Qe Ty, Aurd
STk enut,tendcmg wrdmp\m Vel Com
Wl GTGS 2YBYO3E, 25T sAd hall uThs PESdADs

apre, T S, 207
— I

wefrers dollmm we ae it nose wRET AdrE W
gy 1502/ dardll—11 /2016 eta Ree 2zoszote B WS wida
® el U R 14032016 € WAST W SRR WM 500 / -
wen sifdasnl 25000 /-3 Qe wed Bu G wRadsl gW wRR

TR SITIT T W 025 W Wi yed wafle fma ae vy

fguy & Seder sy Reim 22032016 6 Alpulc mdaid) @) S0d)
Y Y e Ul Y Fy i |
BT
ool iR weila])
wre 1Py
ulel e By, Wi

YSSTT & 353 /271 /82 S 201718 S22 06 [ §5fH, 2017
gy —

1 Rt m'ﬂ ST VR, O R

2. WHE TG B, o dns feren

3, WS ARl ¥ IE WEWT Ve L G wide @ gle

4. wEw wrdarer W S@ G wEnT 4

5. 2% THOR, wrgiele oRRhmEr e, ‘;jqi u‘-'u' g, o200 Tl aw

el d% 5 Dwe @ & s Ay woefe wed g
AR

0 .
Ko
(arahe AR gretles)
W AT
WE %A R, e

Page 104 of 108



RAYESl U
R Hmma T,
- HA@A -
2 e O G A LA

e fATw- ]8/6@/:017

qar‘mw%an;*?ﬁmw%mﬁaﬁmwrﬁﬁﬁmﬁmcs.aﬂ?ﬁxmm
fom & e HHE TP 19-51/2017/1/4 Reiw 24072017 31 7w o &1 &% fAw
26.07.2017 3 91 TE 3R & fog $R1-(2) F aRew A v waE Ry g fiy e ® 7,
ufdwm I = f Bieat s o1 w1 557 fadlin v Yigw K. Tl @) BISEX (Exclusive of GST)
AT W1 TG GO0 T & HG vlUEC) & O &X 4% TR O] Bl 9% HFER CO¥ 31 SO
A BRI QU R 3FER @) 59 9 wed. 51 guw R S o9 o veid RiiaerAm
WRTE] &1 9.QH.2L F Ui T8 TR (GSTIN) BT e R Shgd 1 Sisa U ¥ 5%, SuT,
TG, 1, O sAI F YT & Qi MiGareR @1 e, Y1 9 1 e i RideeR g/ vega
faiio RS (Financial offer) & SURTed TR &1 4o BReE €1

TT TSN Tt WHTae B
AUV & ToquTa & ATH E
T
(%gn’)-
af?mm}
Qugfyg
A, TW‘" gy
Y0 MY FAIE-22(T)/326-T/2017/TAGGH/31/ |56 shrre, e o, 2017
yfafy .
1. o sRe arE A A HE 9 B0 O, e s e
2 WG Mg, S e v, afmm
5. TG SReH U3, W 98T EHM
6. a9 AoR, fava & uREGivEt ww Sy v oiore 9 o Rl dease
WysREeEEARed!l
maﬁ%ﬂ«‘ T
Y. TS, TE ganE fovm

HENTHET QFEN\MPS-2017\MPS LETTER-2017.docy T8/ / X
S o |

Page 105 of 108



FHIH—36 7271 /301 /9.3, / 201718 /2 U &L,
wrafea yqE arfgar
EER:GICERECIU]
SXHTY 07552552646, 2552878, HaRd 07552552406
email ID - encwrbpl-mp@nic.in

qTE, e e 26 arra. 2017
ufa,

oS e farr,
Y | (39 WiEe gRi)

ﬁw:—aaéaﬁae%gmtgar?zowémm@émm(esr)%m#|

T B S A @ dan aw (6s1) RAfE of qoTE 2017 § @ #w @ o
?lwmaﬁmw,mwm,mmwmmm
22(V) /3261 / 2017 / TG / 31 / 1560 F2A1® 18082017 WIE Favay R (uf
Wa)lmma%uﬁdwﬁﬁmmmaﬁwmﬁﬁawﬂaﬁm
"Condition of Contact, Part Il special condition of Contract (SCC)" ¥ favm w1
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1- Taxes- The Bidder shall have to quote rates exclusive of GST but inclusive of all
other taxes, levies, duties,cess, toll etc.

2- Payments:- All payments shall be adjusted for deductions for advance
payment, security deposit, other recoveries in terms of contract angi_ taxes at
source as applicable under the law. Payment of GST shall be made separately to
the contractor as per prevailing rate at the time of raising of bill/invaice by the
contractor.

Above clauses shall supersede provisions of taxes and payment certificate
mentioned elsewhere in the document. | !
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