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N.I.T. No. 255/WRM&E/2021-22/WALMI/E-Tendering /Bhopal 

Dated 13.05.2021 

 

 

 

M.P. WATER AND LAND MANAGEMENT INSTITUTE 

KALIASOTE DAM, KOLAR ROAD, BHOPAL – 462016 

 

 

Tender Document 

Tender system No. ……….. 

 

Name of Work  : ANNUAL RATE CONTRACT FOR 
CARRYING OUT RAIN WATER 
HARVESTING WORK IN BHOPAL 
DISTRICT 

Probable Amount of Contract 
(PAC) 

: ₹ 30 Lakhs (Rupees Thirty Lakh Only) 

Amount of Contract :  

Name of the Contractor :  

Agreement No & Date :  

Work order No. & Date :  

Period of Contract : 12 Month (Twelve Months) Including 
rainy Season 

 

Administrative Officer 
WALMI, Bhopal 
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SECTION 1 
Notice Inviting e-Tender 

M.P. WATER AND LAND MANAGEMENT INSTITUTE 

KALIASOTE DAM, KOLAR ROAD, BHOPAL - 462016 

 

N.I.T. No.  255/WRM&E/2021-22/WALMI/E-Tendering /Bhopal 

Dated 13.05.2021 

 

Tender No. 11 

 

 Online item-rate tenders with pre-qualification documents for following work (s)are 
invited behalf of the Director, WALMI, Bhopal from the registered contractors in M. P. 
Public Works Department Bhopal under centralized registration system. However, such 
bidders who are not registered with the Government of Madhya Pradesh and are eligible for 
registration can also submit their bids after having applied for registration with appropriate 
authority. The detailed conditions of the tender and Pre-Qualification have been given in the 
website: (https://www.mptenders.gov.in). *(The bidder would be required to have valid 
registration at the time of signing of the Contract. Failure to sign the contract by the selected 
bidder, for whatsoever reason, shall result in forfeiture of the earnest money deposit) 

S. No. 

 

Work District(s) Probable 
Amount 

(Rs. in lakh) 

Completion 
Period 

(months) 
1 Annual Rate Contract For Carrying Out 

Rain Water Harvesting Work In Bhopal 
District 

Bhopal ₹30 Lakh 12 Month 

 

1. Interested bidders can view the NIT on website https://www.mptenders.gov.in 

2. The Bid Document can be purchased only online from (Date) 13.05.2021, (time) 
11:00 hrs. to (Date), 28.05.2021 (time) 17:00 hrs. 

3. Amendments to NIT, if any, would be published on website only, and not in 
newspaper. 

 
Administrative Officer,  

WALMI, Bhopal 
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Notice Inviting Tender 

M.P. WATER AND LAND MANAGEMENT INSTITUTE 

KALIASOTE DAM, KOLAR ROAD, BHOPAL - 462016 
 

N.I.T No. 255/WRM&E/2021-22/WALMI/E-Tendering /Bhopal Dated 13.05.2021 

 

 Online tenders with pre-qualification documents for the following work (s) are invited 
on behalf of the Director, WALMI, Bhopal from the contractors registered in M.P. Public 
Works Department Bhopal under centralized registration system. However, such bidders who 
are not registered with the Government of Madhya Pradesh and are eligible for registration 
can also submit their bids after having applied for registration with appropriate authority. The 
detailed conditions of the tender and Pre-Qualification are given in the website: 
https://www.mptenders.gov.in. *(The bidder would be required to have valid registration at 
the time of signing of the Contract. Failure to sign the contract by the selected bidder, for 
whatsoever reason, shall result in forfeiture of the earnest money deposit) 

S. No. Name of the 
Work 

District Probable 
Amount of 
Contract 

(Rs. in lakh) 

Earnest 
Money 
Deposit 
(EMD) 

(In Rupees) 

Cost of 
Bid 

Document 
(In 

Rupees) 

Category of 
Contractor 

Period of 
Completion 
(in Months) 

1 Annual item rate 
Contract for 
Carrying Out Rain 
Water Harvesting 
at WALMI 
Bhopal 

Bhopal ₹ 30    Lakh 
(Rs. Thirty 

Lakh           
only 

₹ 0.30 
Lakh/- (Rs.  

Thirty 
Thousand 

only) 

₹ 1000/- Registered 
in MPPWD 
centralized 
registration 

system 

12 Months 

∗ Vide Govt. of M.P. order No. F 17-1/19/B/2010/644 dated 17-08-2016 categories of contractors have 
been abolished. Therefore, all the contractors registered in any category will be deemed to be 
registered in the eligible category. 

1. All the details relating to the Bid Document(s) can be viewed and downloaded free of 
cost on the website.  

2. Bid Document can be purchased after making online payment of portal fees through 
Credit/ Debit/ Cash Card/ Internet Banking.  

3. At the time of submission of the Bid the eligible bidder shall be required to:  

i) Pay the cost of Bid Document as prescribed;  

ii) Deposit the Earnest Money as prescribed;  

iii) Submit the prescribed check list; and  



Page 4 of 98 
 

iv) Submit prescribed affidavit as per Annexure-B.  

Details can be seen in the Bid Data Sheet. 

4. The prospective bidders can inspect the premises of WALMI Campus Bhopal on any 
working day during the mentioned date/ period between 2 to 4 PM. They may contact 
Administrative Officer, WALMI, Bhopal for the same. 

5. Pre-bid Meeting with interested bidders will be held on 21.05.2021 at 2.30 PM in the 
Visitors-Room/ Seminar-Hall. Interested bidders may participate in the meeting for 
any clarification related to this contract. 

6. Tender document including all Annexure, Appendix, except the Financial Bid in 
Envelop C, will be part of the Technical Bid which must contain the scanned copy of 
EMD and all other requisite documents called for in the tender. Both bids (technical 
and financial) are to be uploaded on Portal (www.https://mptenders.gov.in).  

2. ELIGIBILITY FOR BIDDERS:  

(a) At the time of submission of the Bid, the bidder should have valid registration 
with the Government of Madhya Pradesh, PWD in appropriate class. 
However, such bidders who are not registered with the Government of 
Madhya Pradesh and are eligible for registration can also submit their bids 
after having applied for registration with appropriate authority. 

(b) The bidder would be required to have valid registration at the time of signing 
of the Contract.  

(c) Failure by the selected bidder to sign the contract, for what so ever reason shall 
result in for feature of the earnest money deposit. 

5. Pre-qualification – Pre qualification conditions, wherever applicable, are given in 
the Bid Data Sheet. 

6. Special Eligibility – Special Eligibility Conditions, if any, are given in the Bid Data 
Sheet. 

7. The Bid Document can be purchased only online from 13.05.2021, 11:00 hrs. to 
27.05.2021, 17:00 hrs.. Other key dates may be seen in bid data sheet. 

8. Amendments to NIT, if any, would be published on website only, and not in 
newspaper. 

 

Administrative Officer  
WALMI, Bhopal 

http://www.eprocure.gov.in/
http://www.eprocure.gov.in/
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

 BACKGROUND: 

a. WALMI Bhopal is a prestigious institute located at Kaliasote Dam, Kolar 
Road, Bhopal with a big Agricultural Research Farm that include field crops, 
orchards, protected cultivation structures, lawns, ornamental trees, etc. and 
other establishments including residential area, Guest House and Training 
Centre. 

b. The tendering firm has to carefully assess the scope of work with specific 
reference to the nature of the work to be carried out and understand the details 
of the infrastructure/ facilities requisitioned. For any clarification(s) as to the 
tender/ scope of work or inspection of the premises, the prospective bidders 
may contact Faculty Head, WRM&E with prior appointment on phone No. 
0755-2492672 on any working day between 2 to 4 PM. 

1. Scope of Bid 

The jurisdiction of the works to be executed under the bid shall be in Bhopal district 
covering both urban and rural area as per work assignments received by the institute. 
The detailed description of work, hereinafter referred as ‘work’, is given in the Bid 
Data Sheet.  

2. General quality of work: 

The work shall have to be executed in accordance with the technical specifications 
specified in the Bid Data sheet/ Contract Data, and shall have to meet prescribed 
standards of workmanship, safety and security of workmen and works. 

3. Procedure for participation in e-tendering 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. One Bid per bidder  

4.1  The bidder can be an individual entity or a joint venture (if permitted as per 
Bid Data Sheet). In case the J.V. is permitted, the requirement of joint venture 
shall be as per the Bid Data Sheet.   

4.2  No bidder shall be entitled to submit more than one bid whether jointly or 
severally. If he does so, all bids wherein the bidder has participated shall stand 
disqualified.  
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5.  Cost of bidding 

The bidder shall bear all costs associated with the preparation and submission of his 
bid, and no claim whatsoever for the same shall lie on the Government. 

6.  Site visit and examination of works 

The bidder is advised to visit and inspect the Site of Works and its surroundings and 
obtain for itself on its own responsibility all information that may be necessary for 
preparing the bid and entering into a contract for construction of the work. All costs in 
this respect shall have to be borne by the bidder. They may contact Faculty 
Head/Asstt. Engineer, WRM&E, WALMI, Bhopal. 

B. BID DOCUMENTS 

7.  Content of Bid documents 

 The Bid Document comprises of the following documents: 

1. NIT with all amendments. 

2. Instructions to Bidders 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data; and 

ii. Part II Special Conditions of Contract.  

4. Specifications 

5. Drawings 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement, and 

10. Any other document(s), as specified. 

8. The bidder is expected to examine carefully all instructions, conditions of contract, 
the contract data, forms, terms and specifications, bill of quantities, forms and 
drawings in the Bid Document. Bidder shall be solely responsible for his failure to do 
so. 
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9. Pre-BID Meeting (where applicable) 

9.1  Details of venue, date and time is mentioned in the Bid Data Sheet. Any 
change in the schedule of pre-bid meeting would be communicated on the 
website only, and intimation to bidders would not be given separately. 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in 
writing before or during the pre-bid meeting. The purpose of such meeting is 
to clarify issues and answer questions on any matter that may be raised at that 
stage. The Employer may, at his option, give such clarifications as are felt 
necessary.  

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and 
the responses given together with any response prepared after the meeting will 
be hosted on the website www.mpwalmi.org. 

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend 
the Bid Document, it shall be done by issuing amendment to the online NIT. 

10.  Amendment of Bid Documents 

10.1  Before the deadline for submission of bids, the Employer may amend or 
modify the Bid Documents by publication of the same on the website. 

 10.2 All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of 
bids by publication of the same on the website. 

C. PREPARATION OF BID 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms 
and submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid 
required to be uploaded as per the time schedule mentioned in the key dates of the 
Notice Inviting e-Tenders after signing of the same by the Digital Signature of their 
authorized representative. 

12. Documents comprising the Bid 

 The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Online Envelope A and would apply for all bids. 
Online Envelop A shall contain the following as per details given in the 
Bid Data Sheet: 

i) Registration number or proof of application for registration and 
organizational details in the format given in the Bid Data Sheet. 

ii) Payment of the cost of Bid Document, if prescribed; 
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iii) Earnest Money, if prescribed; and 

iv) Duly notarized affidavit as per Annexure-B. 

Part 2 –  This shall be known as Online Envelope B and required to be submitted 
only in works where pre-qualification conditions and/or special eligibility 
conditions are stipulated in the Bid Data Sheet.  Online Envelop B shall 
contain a self-certified sheet duly supported by documents to demonstrate 
fulfillment of pre-qualification conditions. 

Part 3 – This shall be known as Online Envelope C and would apply to all bids. 
Envelop C shall contain financial offer in the prescribed format enclosed 
with the Bid Data Sheet. 

13. Language  

 The bid as well as all correspondence and documents relating to the bid exchanged by 
the Bidder and the Employer shall be in English or Hindi. Supporting documents and 
printed literature that are part of the Bid may be in another language provided they are 
accompanied by an accurate translation of the relevant passages in English.  In such 
case, for the purposes of interpretation of the bid, such translation shall govern. 

14. Technical proposal 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data 
Sheet, the Technical Proposal shall comprise of formats and requirements 
given in the Bid Data Sheet.  

14.2 All the documents/ information enclosed with the Technical Proposal should 
be self-attested and certified by the bidder. The Bidder shall be liable for 
forfeiture of his earnest money deposit, if any document / information is found 
false/ fake/ untrue before acceptance of bid. If it is found after acceptance of 
the bid, the bid sanctioning authority may at his discretion forfeit his 
performance security/ guarantee, security deposit, enlistment deposit and take 
any other suitable action. 

15. FINANCIAL BID 

i. Only item wise rates given therein shall be quoted. 

ii. Item wise rates shall be quoted in figures as well as in words. If any difference 
in figures and words is found lower of the two shall be taken as valid and 
correct rate. If the bidder is not ready to accept such valid and correct rate 
and declines to furnish performance security and sign the agreement his 
earnest money deposit shall be forfeited. 

iii. All duties, taxes, and other levies payable by the bidder shall be included in 
the rates quoted by the bidder. 
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iv. The material along with the units and rates, which shall be issued, if any, by 
the department to the contractor, is mentioned in the Bid Data Sheet. 

 
16. PERIOD OF VALIDITY OF BIDS 

 The bids shall remain valid for a period specified in the Bid Data Sheet after the date 
of “close for biding” as prescribed by the Employer. The validity of the bid can be 
extended by mutual consent in writing.  

17. EARNEST MONEY DEPOSIT (EMD) 

17.1  The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in 
the amount specified in the Bid Data Sheet.  

17.2 The EMD shall be shall be deposited online on the portal 
www.mptenders.gov.in. 

17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive.  

17.4 EMD of bidders whose bids are not accepted will be returned within ten 
working days of the decision on the bid.  

17.5  EMD of the successful Bidder will be discharged when the Bidder has signed 
the Agreement after furnishing the required Performance Security. 

17.6  Failure to sign the contract by the selected bidder, within the specified period, 
for whatsoever reason, shall result in forfeiture of the earnest money deposit. 

D. SUBMISSION OF BID 

18. The bidder is required to submit online bid duly signed digitally.  

E. OPENING AND EVALUATION OF BID 

19 PROCEDURE  

19.1 Envelope ‘A’ shall be opened first and its contents shall be checked. In cases 
where Envelop ‘A’ does not contain all requisite documents, such bid shall be 
treated as non-responsive, and Envelop B and/or C of such bid shall not be 
opened. 

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same 
shall be opened online at the time and date notified in the Bid Data Sheet. The 
bidder shall have freedom to witness opening of the Envelop ‘B’. Envelop ‘C’ 
(Financial Bid) of bidders who are not qualified in Technical Bid (Envelop 
‘B’) shall not be opened. 

19.3 Envelope ‘C’ (Financial Bid) shall be opened online at the time and date 
notified. The bidder shall have freedom to witness opening of the Envelop ‘C’. 
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19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine 
the lowest evaluated bid. Since the quantities of work are uncertain at present, 
it is not possible to evaluate the lowest bidder for the entire contract and it is 
made clear that the comparison will be made for each item and bidder quoting 
lowest rate for a particular item will be considered for award of work and 
more than one bidders may be given award of part-work based on the 
evaluation of each offer for each item of the work. Since it may not be 
workable for a bidder getting less than 5 items of work in this process, it is 
made clear that such bidder can surrender his items of works in favor other 
bidder who is lowest in more than five items; this arrangement will be 
permissible with mutual consent of both the bidders and the rate admissible 
will be the one that is offered by the lowest bidder for the items of work 
surrendered. This arrangement is provisioned with a special consideration of 
practicality and has to take shape of legally bound document with the consent 
of WALMI before the acceptance. Once the bids are accepted this special 
provision cannot be invoked. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the 
bidding process and reject all the bids at any time prior to contract award, 
without incurring any liability. In all such cases reasons shall be recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or for 
a distinct part of it. 

20. Confidentiality 

20.1  Information relating to examination, evaluation, comparison and 
recommendation of contract award shall not be disclosed to bidders or any 
other person not officially concerned with such process until final decision on 
the bid.  

20.2  Any attempt by a bidder to influence the Employer in the evaluation of the 
bids or contract award decisions may result in the rejection of his bid. 

F. AWARD OF CONTRACT 

21.  Award of Contract 

 The Employer shall notify the acceptance to successful bidder/s by issuing 
appropriate ‘Letter/s of Acceptance’ (LOA). 

22. Performance Security 

22.1  Prior to signing of the Contract the bidder/s to whom LOA has been issued 
shall have to furnish performance security of the amount in the form and for 
the duration, etc. as specified in the Bid Data Sheet.  
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22.2  Additional performance security, if applicable, is mentioned in the Bid Data 
Sheet. 

23. Signing of Contract Agreement 

23.1  The successful bidder/s shall have to furnish Performance security and sign 
the contract agreement within 15 days of issue of LOA. 

23.2 The signing of contract agreement/s shall be reckoned as intimation to 
commencement of work. No separate work order shall be issued by the 
Employer to the bidder/s for commencement of work. 

23.3 In the event of failure of the successful bidder/s to submit Performance 
Security or sign the Contract Agreement, his/their EMD shall stand forfeited 
without prejudice to the right of the employer for taking any other action 
against such bidder/s.  

24. CORRUPT PRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the 
procurement and execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for 
award has, directly or through an agent, engaged in corrupt, fraudulent, 
collusive, or coercive practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated 
period of time, to participate in bids, if it at any time determines that the 
bidder has, directly or through an agent, engaged in corrupt, fraudulent, 
collusive, or coercive practices in competing for, or in executing, a contract. 

For the purposes of this provision, the terms set forth above are defined as follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly 
or indirectly, anything of value to influence improperly the actions of another 
party; 

b. “fraudulent practice” means any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or attempts to 
mislead, a party to obtain a financial or other benefit or to avoid an obligation; 

c.  “coercive practice” means impairing or harming, or threatening to impair or 
harm, directly or indirectly, any party or the property of the party to influence 
improperly the actions of a party; 

d. “Collusive practice” means an arrangement between two or more parties 
designed to achieve an improper purpose, including influencing improperly 
the actions of another party. 
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BID DATA SHEET 

GENERAL  

Particulars Data 

Office inviting tender Office of the Director, 
MP Water and Land Management Institute 
WALMI Hills, Kaliasote Dam, Kolar Road, PB 
No 538, RS Nagar PO, Bhopal (M.P.) PIN 
462016 
Phone No. 0755-2492672 

NIT No. 255/WRM&E/2020-21/WALMI/E-Tendering 
/Bhopal  

Date of NIT Dated 13.05.2021 

Bid document download purchase 
available from date & time 

From  13.05.2021 
11:00 hrs. 

To 28.05.2021 
17:00 hrs. 

Website link https://www.mptenders.gov.in  

 

FOR SECTION 1 – NIT  

Clause 
reference 

Particulars Data 

1 Portal fees  As mentioned on portal. 

2 Cost of bid document  Rs. 1000/- Cost downloadable from the e-
procurement https://www.mptenders.gov. in 
portal 

3 Affidavit format  Annexure B 

4 Pre-qualifications required Yes  

If Yes, details Annexure C 

5 Special Eligibility  NO 

If Yes, details Annexure D 

6 Key dates Annexure A 
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FOR SECTION 2 - ITB 

1 Name of ‘work’ The scope of work includes 

Annual rate contract for carrying out rain water 
harvesting works in Bhopal district. 

2 Specifications Annexure – E 

3 Procedure for participation in e-
tendering 

Annexure – F 

4 Whether J.V. is allowed No 

Requirement for Joint Venture if 
J.V. is allowed,  

Annexure – G  

5 Pre bid meeting to be held YES 

If Yes, Date:  21.05.2021 

Time from: 2.30 PM 

Place:  Visitors Room/ Seminar Hall WALMI, 
Kaliasote Dam, Kolar Road, Bhopal  

6 Envelope-A containing: 

i. Registration with M.P. Public 
Works Department Bhopal 
under centralized registration 
system. However, such 
bidders who are not 
registered with the 
Government of Madhya 
Pradesh and are eligible for 
registration can also submit 
their bids after having 
applied for registration with 
appropriate authority. 

ii. Cost of Bid Document 
iii. EMD 
iv. An affidavit duly notarized 

should be attached as per 
Annexure-B- 

Annexure – H 

Office of the Director, 
MP Water and Land Management Institute 
WALMI Hills, Kaliasote Dam, Kolar Road, PB 
No 538, RS Nagar PO, Bhopal (M.P.) PIN 
462016 
Phone No. 0755-2492672 

Before   20.05.2021, 17:00 hrs 

7 Envelope-B Technical Proposal Annexure I (I-1 to I-5) 

8 Envelope-C Financial Bid Annexure J online format is different  

Materials to be issued by the 
department 

Annexure K 

9 Period of Validity of Bid 90 Days 
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10 Earnest Money Deposit ₹30,000/- (Rupees Thirty Thousand only) by 
online payment in Account of 
DIRECTOR, WALMI, BHOPAL  
Bank Name : Punjab National Bank, 
IFSC: PUNB0647600  
A/C No.: 6476000100023135 

Forms of Earnest Money Deposit 
(as per 17.2 (p. 7) other forms of 
EMD may be allowed). 

i. e-FDR 
ii. Interest bearing e-securities of post office. 
iii. e-EMD 

EMD valid for a period of 90 days from the date of Technical bid opening 

FDR must be drawn in favour of  Director, WALMI, Bhopal 

11 Letter of Acceptance (LoA) Annexure L 

12 Amount of Performance Security ₹ 1,20,000/- (Rupees One Lakh Twenty 
Thousand only) in the form of Account Payee 
Demand Draft/banker’s Cheque / FDR/TDR in 
favour of Director WALMI, Bhopal to be 
deposited at the time of agreement. 

Additional Performance 
Security, if any 

Nil 

Performance security  in the 
format  

Annexure M 

Performance security in favour 
of 

Director WALMI, Bhopal 

Performance security valid up to 60 days after the expiry of the contract 

13 PERIOD OF CONTRACT The contract will be initially for a period of 
One year extendable for a further period of One 
year or part, subject to satisfactory performance 
of the firm and its willingness to continue on 
mutually agreed terms. 
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Annexure – A 
(See clause 1, 7 of Section 1 -NIT) 

 

KEY DATES 

S. No WALMI Stage Bidder Stage Start Date & 
Time 

Expiry Date 
& Time 

Envelopes 

1 - 
 
 

Purchase of 
Tender – Online 

13.05.2021 
11:00 Hrs 

27.05.2021 
17:00 Hrs 

Not applicable 

2 - 
 
 

Bid Submission 
online & Physical 
submission of 
Envelope – A 

13.05.2021 
11:00 Hrs 

28.05.2021 
17:00 Hrs 

Envelope A 
Envelope B 
Envelope C  

3 Mandatory 
submission Open 
(Envelop- A) 

- 31/05/2021 
14:00 Hrs 

- Envelope A  
 

4 Technical Proposal 
open 
(PQ Envelop–B) 

- 31/05/2021 
14:30 Hrs 

- Envelope B 

5  Financial Bid open  
 (Envelop–C) 

- 31/05/2021 
15:00 Hrs 

- Envelope C 

∗ Note- The date and time shown for opening envelope A, B and C are tentative and may vary 
depending upon the time taken for evaluating the documents of envelope-A or  B as the case 
may be. 
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Annexure – B 
(See clause 3 of Section 1 -NIT) 

|| AFFIDAVIT || 

(On Non-Judicial Stamp of Rs. 50) 

I/we _______________________________________________________ who is/ are 
_______________________ (status in the firm/ company) and competent for submission of the 
affidavit on behalf of M/S ______________________ (contractor) do solemnly affirm an oath and 
state that: 

I/we am/are fully satisfied for the correctness of the certificates/records submitted in support 
of the following information in bid documents which are being submitted in response to notice 
inviting e-tender No. ______________ for __________________________ (name of work) dated 
_______ issued by the ________________ (name of the department). 

I/we am/ are fully responsible for the correctness of following self-certified information/ 
documents and certificates: 

1. That the self-certified information given in the bid document is fully true and authentic. 

2. That: 

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid 
document and other relevant documents provided by the Bank are authentic. 

b. Information regarding financial qualification and annual turnover is correct. 

c. Information regarding various technical qualifications is correct. 

3. No close relative of the undersigned and our firm/company is working in the department. 

OR 

Following close relatives are working in the department: 

Name _______________ Post ____________________ Present Posting ___________ 

 

Signature with Seal of the Deponent (bidder) 

I/ We, _____________________ above deponent do hereby certify that the facts mentioned in 
above paras 1 to 4 are correct to the best of my knowledge and belief. 

Verified today _____________ (dated) at ______________ (place). 

 

Signature with Seal of the Deponent (bidder) 

Note: Affidavit duly notarized in original shall reach at least one calendar day before opening of 
the bid. 



Page 17 of 98 
 

Annexure – C 
(See clause 5 of Section 1 -NIT) 

PRE-QUALIFICATIONS CRITERIA 

 

The bidder should have:  

 The Bidder must have executed successfully at least ONE contract work order of 
similar nature for any government agency during any of the three financial years (2018-19, 
2019-20, 2020-21) related to Rain Water Harvesting & Water conservation activities having 
total annual value not less than ₹5.00 Lakh and total annual turnover of ₹120 Lakhs. 

NOTE: 

1. Certificate duly signed by the employer shall be enclosed for the actual 
quantity executed in any one year during the last 3 financial years. 

2. Similar works: The similarity shall be based on the physical size, complexity, 
methods technology or other characteristics of main items of work.  

3. Works executed in India with Central Government or any State Government 
or Semi Government organization or Central / any state Government Authority 
or Government of India / any State Government undertaking or Municipalities 
/ Municipal Corporations shall only be considered. Certificate shall be signed 
by an officer not below the rank of executive engineer or equivalent. 

4. If the financial turnover/ physical experience of the firm other than the title 
name is included then that/ those firm/ firms shall also be liable for action like 
suspension of registration or blacklisting in case of default. 

5. Any Clarification on Documents submitted by the Bidder may be called by the 
Department and the bidder shall submit them within stipulated time. 

6. Regarding Experience Certificate & Balance Sheet, the certificates submitted 
should invariably have following details regarding certificate issuing office: - 

1- Name of officer signing the certificate 
2- E-mail ID 
3- Contact phone number 
4- Postal Address in full. 
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Annexure – D 
(See clause 6 of Section 1 -NIT) 

 

SPECIAL ELIGIBILITY CRITERIA 

 

 

The bidder should have experience of:  

As per Annexure-C 
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ANNEXURE - E 
(See clause 2 of Section 2 –ITB & 

Clause 10 of GCC) 

 
SPECIFICATIONS 

 

 

 

 

 

 The provisions of general / special conditions of contract, those specified elsewhere 
in the bid document, as well as execution drawings and notes, or other specifications issued 
in writing by the Employer shall form part of the technical specifications of this work. 
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Annexure – F 
(See clause 3 of Section 2 -ITB) 

PROCEDURE FOR PARTICIPATION IN E-TENDERING 

 

1. Registration of bidders on e-tendering System: 

All the bidders registered in MP PWD are also to be registered on the e-tendering 
System, website https:// www.mptenders.gov.in, for which no profile creation fees 
will be charged. The PWD contractor Id will be used as the e-procurement user ID 
and password is mailed on the e-mail id registered with MP Online. For resetting of 
Password and for more details bidders may contact the helpdesk. 

Help Desk: 

  Eproc_helpdesk@mpsedc.gov.in 
  18002748484, 18002745454 
  08965065346, 08965022417 
Digital Certificate: 

The bids submitted online should be signed electronically with a Class III Digital 
Certificate to establish the identity of the bidder submitting the bid online. The 
bidders may obtain Class III Digital Certificate issued by any licensed Certifying 
Authority (CAs) authorized by the Controller of Certifying Authorities, Government 
of India. A Class III Digital Certificate is issued upon receipt of mandatory identity 
proofs along with an application. Only upon the receipt of the required documents, a 
Digital Certificate can be issued. 

Note: 

i. It may take upto 7 working days for issuance of Class III Digital Certificate; 
hence the bidders are advised to obtain the certificate at the earliest. Those 
bidders who already have valid Class III Digital Certificate need not to obtain 
another Digital Certificate for the same.  
The bidders may obtain more information and the Application Form required to 
be submitted for the issuance of Digital Certificate from the website 
www.cca.gov.in. 

ii. Bids can be submitted during the ONLINE BID SUBMISSION stage only using 
the Digital Certificate that is used to encrypt the data and sign the hash during 
the ONLINE BID PREPARATION AND BID SUBMISSION stage. In case, 
during the process of a particular bid, the bidder looses his Digital Certificate 
because of any problem (such as misplacement, virus attack, hardware problem, 
operating system problem, etc.); he may not be able to submit his bid online. 
Hence, the bidders are advised to keep their Digital Certificate in a safe place 
under proper security to be used whenever required. 

https://www.mpeproc.gov.in/
mailto:Eproc_helpdesk@mpsedc.gov.in
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The digital certificate issued to the Authorized User of a Partnership firm / Private 
Limited Company / Public Limited Company and used for online biding will be 
considered as equivalent to a no-objection certificate / power of attorney to that user. 

In case of Partnership firm, majority of the partners have to authorize a specific 
individual through Authority Letter signed by majority of the partners of the firm. 

In case of Private Limited Company, Public Limited Company, the Managing 
Director has to authorize a specific individual through Authority Letter. Unless the 
certificate is revoked, it will be assumed to represent adequate authority of the 
specific individual to bid on behalf of the organization for online bids as per 
Information Technology Act 2000. This Authorized User will be required to obtain a 
Digital Certificate. The Digital Signature executed through the use of Digital 
Certificate of this Authorized User will be binding on the firm. It shall be the 
responsibility of Management / Partners of the concerned firm to inform the 
Certifying Authority, if the Authorized User changes, and apply for a fresh Digital 
Certificate for the new Authorized User. 

2. Set Up of Bidder's Computer System: 

In order for a bidder to operate on the e-tendering System, the Computer System of 
the bidder is required to be set up for Operating System, Internet Connectivity, 
Utilities, Fonts, etc. Bidders Manual Kit given in the portal may be thoroughly 
understood by the bidder. 

Key Dates: 

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on 
their side for tasks and responsibilities to participate in the bid, as all the stages of 
each bid are locked before the start time and date and after the end time and date for 
the relevant stage of the bid as set by the Department. 

3. Preparation and submission of Bids: 

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms 
and submit Bid and documents related to the Bid required to be uploaded (of all the 
envelopes) as per the time schedule mentioned in the key dates of the Notice Inviting 
e-Tenders after signing of the same by the Digital Signature of their authorized 
representative. 

4. Purchase of Bid Document 

The Bid Document is available for ₹1000/- (Rupees one thousand only) for study and 
the interested/participating bidders shall purchase the Document online (through the 
e- payment gateway). For purchasing of the bid document bidders have to pay Service 
Charge online ONLY which is Rs. [as per Bid Data Sheet]. Cost of bid document is 
separately mentioned in the Detailed NIT. The Bid Document shall be available for 
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purchase to concerned eligible bidders immediately after online release of the bids 
and up to scheduled time and date as set in the key dates.  

The payment for the cost of bid document shall be made online [as per Bid Data 
Sheet] in favour of [as per Bid Data Sheet]. 

Bidders Manual Kit given in the portal may be thoroughly understood by the bidder. 

The Bidder shall submit the following in three separate envelopes online: 

a. Copy of Registration, Earnest Money Deposit and Affidavit Envelope 'A' 

b. Technical Proposal      Envelope 'B' 

c. Financial Bid       Envelope 'C' 

Note : Bidders are required to submit the Original Term Deposit Receipt of Earnest 
Money Deposit, Copy of Registration and Affidavit in Envelope - ‘A’ 
physically. The envelope should be sealed and shall bear the NIT No., System 
Tender No., name of work, address of the Employer and name and address of 
the bidder. The envelope should reach at the Employer's address at least one 
calendar day before the start time and date fixed for opening of technical 
proposal or as mentioned in the Key Dates. Scanned copies of the same are to 
be uploaded online. In the Technical Proposal the bidders are required to 
submit the documents described therein. The Financial Bids are also to be 
submitted online only and shall not be considered by any other mode. 

WITHDRAWAL, SUBSTITUTION AND MODIFICATION OF BIDS 

Bidder can withdraw, substitute or modify the bid after online submission of the bid 
but within the stipulated time frame of submission, as per the key dates in Bid 
Document. 
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Annexure – G 
(See clause 4 of Section 2 -ITB) 

JOINT VENTURE (J.V.) 

If J.V. is allowed following conditions and requirements must be fulfilled – 

1. Bids submitted by a joint venture of two or more firms as partners shall comply with 
the following requirements: 
a. One of the partners shall be nominated as Lead Partner, and this authorization 

shall be evidenced by submitting a power of attorney signed by legally 
authorized signatories of all the partners; 

b. The bid and, in case of a successful bid, the Agreement, shall be signed so as 
to be legally binding on all partners;  

c. The partner in charge shall be authorized to incur liabilities and receive 
instructions for and on behalf of any and all partners of the joint venture and 
the entire execution of the contract, including payment, shall be done 
exclusively with the partner in charge; 

d. All partners of the joint venture shall be liable jointly and severally for the 
execution of the contract in accordance with the contract terms, and a 
statement to this effect shall be included in the authorization mentioned under 
[c] above, as well as in the bid and in the Agreement [in case of a successful 
bid]; 

e. The joint venture agreement should indicate precisely the role of all members 
of JV in respect of planning, design, construction equipment, key personnel, 
work execution, and financing of the project.  All members of JV should have 
active participation in execution during the currency of the contract.  This 
should not be varied/modified subsequently without prior approval of the 
employer; 

f. The joint venture agreement should be registered, so as to be legally valid and 
binding on all partners; and 

g. A copy of the Joint Venture Agreement entered into by the partners shall be 
submitted with the bid.   

2. The figures for each of the partners of a joint venture shall be added together to 
determine the Bidder’s compliance with the minimum qualifying criteria required for 
the bid. All the partners collectively must meet the criteria specified in full.  Failure to 
comply with this requirement will result in rejection of the joint venture’s bid.  

3. The performance security of a Joint Venture shall be in the name of the partner 
Lead Partner/joint venture. 

4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on 
behalf of the joint venture 

5. Attach the agreement among all partners of the joint venture [and which is legally 
binding on all partners], which shows the requirements as indicated in the Instructions 
to Bidders’.  

6. Furnish details of participation proposed in the joint venture as below: 
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DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

PARTICIPATION DETAILS FIRM ‘A’ 
(Lead Partner) 

FIRM ‘B’ FIRM ‘C’ 

Financial    
Name of the Banker(s)    
Planning    
Construction Equipment    
Key Personnel    
Execution of Work 
(Give details on contribution of 
each) 
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Annexure-  H  
(See clause 12 of Section 2 –ITB 

& clause 4 of GCC) 

ORGANIZATIONAL DETAILS 

(To be enclosed with technical proposal) 

S.No. Particulars Details 

1.  Registration number issued by Centralized 

Registration System of Govt. of M.P. or 

Proof of application for registration. 

 

2.  Valid Registration of bidder in appropriate 

class through Centralized Registration of 

Govt. of MP 

Registration  

No. ________________ Date_________  

(Scanned copy of Registration to be 

uploaded) 

3.  Name of Organization/ Individual  

4.  Entity of Organization 
Individual/ Proprietary Firm/ Partnership 
Firm (Registered under Partnership Act)/ 
Limited Company (Registered under the 
Companies Act–1956)/ Corporation/ Joint 
Venture 

 

 

 

5.  Address of Communication  

6.  Telephone Number with STD Code   

7.  Fax Number with STD Code  

8.  Mobile Number  

9.  E-mail Address for all communications  

 Details of Authorized Representative   

10.  Name  

11.  Designation   

12.  Postal Address  

13.  Telephone Number with STD Code   

14.  Fax Number with STD Code  

15.  Mobile Number  

16.  E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of 
Association and Memorandum of Association along with registration certificate of the company shall 
have to be enclosed. 

Signature of Bidder with Seal 

Date: _____________ 
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Annexure – I 
(See clause 14 of Section 2 -ITB) 

 

Envelope – B, Technical Proposal 

 

Technical Proposal shall comprise the following documents: 

S. No. Particulars Details to be submitted 
1 Experience – Financial & Physical Format: I-1 
2 Annual Turnover Format: I-2 
3 List of technical personnel for the key positions Format: I-3 
4 List of Key equipments/ machines for quality 

control labs 
Format: I-4 

5 List of Key equipments/ machines for construction 
work 

Format: I-5 

 

Note: 

1. Technical Proposal should be uploaded duly page numbered and indexed.  

2. Technical Proposal uploaded otherwise will not be considered. 
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Format:  I-1 
(See clause 14 of Section 2 -ITB) 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

(CERTIFICATE TO BE GIVEN ON LETTER HEAD AS PART OF TECHNICAL 
BID) 

To, 

The Director 
WALMI, 
Bhopal – 462016. 

Sir, 

It is confirmed that I/we have fully understood the scope of work and all other 
requirements for providing Annual rate contract for carrying out rain water harvesting works 
in Bhopal district. For detail understanding the scope of work: 

1. I/We have understood the total quantum of work by going through the tender 
document and/by visiting the campus. I/We gathered all information needed to 
understand the requirement of this service contract which includes scope of work, etc. 
as per the given details in the prescribed Annexures of the Tender documents. 

2. I/We hereby agree to the Terms and Conditions of the Contract as detailed in the 
tender documents and if given an opportunity to provide services, then agree to 
execute an agreement as per prescribed proforma given in Annexure- X, terms of 
which have been fully understood. 

3. I/We undertake that the documents enclosed herewith are genuine and no 
material/facts have been concealed or suppressed. 

4. I/ We undertake that there are not any legal suit/criminal cases pending against our 
firm for violation of EPF / ESI, Minimum wages Act or other statutory laws. 

5. There is no criminal/ legal suit pending or contemplated against us. 

6. We undertake that we have not employed/will not employ any relative of WALMI 
employee. 

7. I/ We are not blacklisted by any Government organization in the field of providing 
manpower/any other services. 

8. We also understand that the contract is liable to be cancelled if found to be obtained 
through fraudulent means or by concealment of information/facts. 

9. That we have not been declared insolvent and no insolvency proceedings are pending 
in any Court/Tribunal. 
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This offer is made to be valid for acceptance by WALMI within 90 days from  the  
date of opening of the technical bid. 

 
(Signature of authorized representative of the firm) 

Stamp/Seal of the firm 

The requirements are minimum and the owner reserves the right to request for any 
additional information and also reserves the right to reject the proposal of any Bidder, if in 
the opinion of the Owner, the qualification 

1. Certificate duly signed by the employer shall be enclosed for the actual quantity 
executed in any one year during the last 3 financial years. 

2. Similar works: The similarity shall be based on the physical size, complexity, 
methods technology or other characteristics of main items of work viz. earth work, 
 cement concrete, Reinforced cement concrete, brick masonry, stone masonry 
etc.  

3. Works executed in India with Central Government or any State Government or Semi 
Government organization or Central / any state Government Authority or Government 
of India / any State Government undertaking or Municipalities / Municipal 
Corporations shall only be considered. Certificate shall be signed by an officer not 
below the rank of executive engineer or equivalent. 

4. If the financial turnover/physical experience of the firm other than the title name is 
included then that/those firm/firms shall also be liable for action like suspension of 
registration or blacklisting in case of default. 

5. Any Clarification on Documents submitted by the Bidder may be called by the 
Department and the bidder shall submit them within stipulated time. 

6. Regarding Experience Certificate & Balance Sheet, the certificates submitted should 
invariably have following details-  

Regarding certificate issuing office:- 

1- Name of officer signing the certificate 
2- E-mail ID 
3- Fax No. 
4- Land Line No. 
5- Postal Address in full. 
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Format:  I -2 
(See clause 14 of Section 2 -ITB) 

ANNUAL TURN OVER 

Requirement: 

Average annual construction turnover on the construction works not less than 50% of the 
probable amount of contract during the last 5 financial years; 

To be filled in by the contractor: 

Financial Year Payments received for contracts in progress or completed 

  

  

  

 

Note:  

i. Annual turnover of construction should be certified by the Chartered Accountant. 
ii. Audited balance sheet including all related notes, and income statements for the 

above financial years to be enclosed. 
Bid Capacity 

Applicants who meet the minimum qualifying criteria in the evaluation as stated 

above are to be evaluated further for bid capacity as under: 

Bid Capacity = (1.5 A X B) - C 

Where 

A   = Maximum value of civil engineering works executed in any one year during the last 

five year (10% weightage per year shall be given to bring the value of work executed 

at present price level) 

B =  Proposed contract period in years. 

C = Amount of work in hand at present. 
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Format:  I -3 
(See clause 14 of Section 2 –ITB & 

Clause 6 of GCC) 

List of Technical Personnel for The Key Positions 

 

Requirement of Technical Personnels for Key Positions Technical Personnels for Key Positions Available with bidder 

S. No. Key Position Minimum 
requirement 

Qualification Age Similar work 
experience  

Total Work 
Experience 

S.No Name of 
Personnel 

Key Position Qualification Age Similar work 
experience  

Total Work 
Experience 
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Format:  I -4 
(See clause 14 of Section 2 -ITB) 

List of Key Equipments/ Machines for Quality Control Labs 

 

Minimum requirement Available with the bidder 

S. No. Name of Equipment/ 
Machinery 

Quantity Name of Equipment/ 
Machinery 

Quantity 
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Format:  I -5 
(See clause 14 of Section 2 -ITB) 

List of Key Equipments/ Machines for Construction Work 

Minimum requirement Available with the bidder 

S. No. Name of Equipment/ 
Machinery 

Quantity Name of Equipment/ 
Machinery 

Quantity 
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Annexure – J 
(See clause 14 of Section 2 -ITB) 

FINANCIAL BID  

ANNUAL RATE CONTRACT FOR CARRYING OUT RAIN WATER HARVESTING 
WORK IN BHOPAL DISTRICT 

 

FINANCIAL BID (BOQ) 

(TO BE UPLOADED ON the e-Procurement Portal) 

To, 

 The Director 
 WALMI 
 Bhopal – 462016 

I/We wish to submit our Tenders for providing annual Rate contract for Rain Water 
Harvesting works in Bhopal District on the following rates: - 

S.No. Description of Items Unit Quantity 
(Approx) 

Rate quoted per unit, 
Rs. 

Figures Words 
1 Earth work in excavation for Retention 

cum percolation chamber (Filter unit) by 
any/all means, including getting out and 
disposal of excavated for all leads and 
lifts. Extra earthwork for connecting 
tube wells, if any 

Cum 45 Cum   

2 Demolishing / Dismantling of R.C.C. 
work manually / by mechanical means 
including stacking of steel bars and 
disposal of unserviceable material i.e. all 
leads as per direction of Engineer-in-
Charge. 

Cum 30 cum   

3 Providing & filling of 1.2 mt. (NP3) 
Hume pipe for filtration chamber of a 
filter unit 2.5 mt. in length along with 
transportation and installation with cover 
also providing and filling material in 
filter unit as follows : 

• Glass marbles 15 kg 
• Coarse sand & Pebbles 1500 kg 
• Wood charcoal 100 kg 
• Brick bats 1000 kg 
• Drilling holes in casing pipe of TW 

for connecting filter unit to TW 

• Cement, Sand, Aggregate as required 

Nos 14 Nos   
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S.No. Description of Items Unit Quantity 
(Approx) 

Rate quoted per unit, 
Rs. 

Figures Words 
4 Construction of silt trap structure at 

appropriate place including excavation 
in all types of soils and disposal of 
excavated material including all leads 
and lifts as suggested by the engineer in 
charge of size 1.2 mt. x 0.6 mt. x 0.6 mt. 
in first class brick masonry with 1.4 cm 
plastering 12 mm thick on B/W 
providing base concrete CC 1:3:6 i.e. 
curing etc complete. Also providing 
removable top cover M.S. /Stone slab 
design as suggested by Engineer-in-
Charge with providing & laying in 
position PVC pipes exceeding 80 mm 
dia but not exceeding 300 mm dia with 
accessories 

Nos 14 Nos   

5 Providing, fixing and laying of PVC 
standard make ISI pipeline with all 
essential accessories with bypass 
arrangements wherever necessary as 
decided by engineer in charge complete 
including excavation of trenches of 
required width for pipes including 
excavation for sockets and dressing of 
sides, ramming of bottom depth upto 1.5 
mt. including getting out excavated soil 
and then backfilling the soil as required 
laying PVC pipe over CC 1:2:4 is 
providing & fixing suitable base and 
fixing for sockets including 
consolidating each deposited layer by 
ramming watering etc. in all kinds of 
soil etc complete having pipe size 
exceeding 80 mm & but not exceeding 
300 mm & with necessary  accessories 
(e.g. Bend, Plug, bend, Collar, Half set, 
Clamps, Bombay nail (kg), Solvent(lit), 
Valve Etc) for following pipe sizes:  

a) Pipe (4 kg  per sqcm) – 100 
mm (4”) diameter ISI mark 

b) Pipe (6 kg  per sqcm) – 150 
mm (6”)diameter ISI mark 

Metre 1200 mts.   

6 Supply of Rainwater Harvesting filter 
“Rain Tap” made out of ABS plastics 
material, designed to operate on gravity 
of rainwater from roof through down 
pipe, having inlet (id) of 110 mm, outlet 
(id) of 110 mm; provided with Nylon 
Filter Element having diameter of not 

Nos 50 Nos   
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S.No. Description of Items Unit Quantity 
(Approx) 

Rate quoted per unit, 
Rs. 

Figures Words 
less than 90 mm and height not less than 
500 mm with spring loaded knob as a 
safety mechanism given on top cap. 
Back wash Nipple arrangement at Top 
for cleaning dried particles. Rainwater 
Filter Unit having inlet (ID) of 110 mm 
diameter, Outlet (id) of 110 mm with 
Flush outlet not less than 50 mm 
moulded at bottom of Unit. Rain Water 
filter kit width not less than 300 mm, 
depth not less 140 mm and height not 
less than 700 mm. Moulded projection 
to be given at bottom to fix on wall and 
a clamp to fix at top.  

7 Dismantling and assembling of borewell 
pipe after work complete in all respect 
(if required) 

No 14 Nos   

8 Providing and fixing Intermediate over 
ground water harvesting work cum 
retention ISI PVC tank  including all 
fittings and construction of platform of 
75 cm height above ground level, 
wherever necessary complete in all 
respect as per the instructions of 
Engineer In charge. 

Per 
Thous

and 
Liter 

As per site 
requirements 

  

9 Drilling of Auger hole of 300 mm 
diameter and depth not exceeding 3.0 m 
by any/all means, in all types of soil/soft 
rock including getting out and disposal 
of excavated for all leads and lifts and 
filling back by filter media comprising 
of Brick Bats, Pebbles, Wood Charcoal, 
Coarse Sand as per instructions of 
Engineer in charge. 
  

Runni
ng 

meter 
depth . 

50 Nos   

 
I/ We also fully understand that the estimated rates mentioned by WALMI, Bhopal are the most 

reasonable rates based on prevailing market rates, so as to afford the due payment of statutory minimum 
wages to the respective workmen, and that if my/our quoted rates are lower than the rates indicated in column 
5 of the Annexure-VII by 5% or more for any of the activities; whereby my/our bid would become 
substantially unresponsive. 

We have carefully read the terms and conditions of the tender and are agreed to abide by these in 
letter and spirit. 

 

Note: 
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i. Only item wise rates given therein shall be quoted. 

ii. Item wise rates shall be quoted in figures as well as in words. If any difference in 
figures and words is found lower of the two shall be taken as valid and correct rate. If 
the bidder is not ready to accept such valid and correct rate and declines to furnish 
performance security and sign the agreement his earnest money deposit shall be 
forfeited. 

iii. Comparison of rates shall be made for each item and the bid may go to more than 
one bidder as per the evaluation criteria. 

iv. All duties, taxes, and other levies payable by the bidder shall be included in the rates 
quoted by the bidder. 

 

Signature  …………………………………………...….. 

Name & Address of the Firm …………………………. 

………………………………………………………….. 

Telephone  No.………………………………………… 

Mobile  No.…………………………………………….. 

E-mail:………………………………………………… 

 

(Firm’s Seal) 
 
 
 
 
 

The above bid is hereby accepted by me on behalf of the Governor of Madhya 
Pradesh dated the _________ day of __________ 202____ 
 

 

Signature of Officer by whom accepted 
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Annexure – K 
(See clause 15 of Section 2 -ITB) 

 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

 

S. No. Name of material Rate (Issue rate) Unit Remarks 

1. ----------------None------------------- 
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Annexure – L 
(See clause 21 of Section 2 -ITB) 

LETTER OF ACCEPTANCE (LOA) 

No.____ / /2021 Dated: _________ 

To, 

…………………………………… 

…………………………………… 

…………………………………… 

Sub. :- Annual rate contract for carrying out rain water harvesting  works in Bhopal district. 

Dear Sir (s), 

Your bid for the work mentioned above has been accepted on behalf of the Governor 
of Madhya Pradesh at your at par the Bill of Quantities and item wise rates given therein. 

You are requested to submit within 15 (Fifteen) days from the date of issue of this 
letter:  

a. The performance security/ performance guarantee of Rs. 10% (in figures) (Rupees 
………………………. only.). The performance security shall be in the shape of 
term deposit receipt/ bank guarantee of any nationalized / schedule commercial 
bank valid up to three months after the expiry of defects liability period. 

b. Sign the contract agreement. 

Please note that the time allowed for carrying out the work as entered in the bid is 1 
(one) months including rainy season, shall be reckoned from the date of signing the contract 
agreement. 

Signing the contract agreement shall be reckoned as intimation to commencement of 
work and no separate letter for commencement of work is required. Therefore, after signing 
of the agreement, you are directed to contact the Faculty Head, WRM&E, WALMI, Bhopal 
for taking the possession of site and necessary instructions to start the work. 

 

Administrative Officer 
MPWALMI 
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Annexure – M 
(See clause 22 of Section 2 -ITB) 

PERFORMANCE SECURITY 

To, 

 _____________________[Name of Employer] 
 _____________________[Address of Employer] 
 _____________________ 

 WHEREAS ______________________________[Name and Address of Contractor] 

(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance 
No.__________ dated ____________ to execute _____________[name of Contract and brief 
description of Works] (hereinafter called "the Contract"). 

 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 
compliance with his obligation in accordance with the Contract; 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 
behalf of the Contractor, 4% [amount of guarantee]* ______________(in words), such sum being 
payable in the types and proportions of currencies in which the Contract Price is payable, and we 
undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums 
within the limits of 4% [amount of guarantee] as aforesaid without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. 

 We hereby waive the necessity of your demanding the said debt from the contractor before 
presenting us with the demand. 

 We further agree that no change or addition to or other modification of the terms of the 
Contract of the Works to be performed thereunder or of any of the Contract documents which may be 
made between you and the Contractor shall in any way release us from any liability under this 
guarantee, and we hereby waive notice of any such change, addition or modification. 

 This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect 
Liability Period. 

Signature and Seal of the guarantor _________________ 
Name of Bank _________________________________ 
Address _______________________________________ 
Date _________________________________________ 

__________________________________________________________________________________ 
*  An amount shall be inserted by the Guarantor, representing the percentage the Contract Price 
specified in the Contract including additional security for unbalanced Bids, if any and denominated in 
Indian Rupees. 
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SECTION 3 

Conditions of Contract 
Part – I General Conditions of Contract 

Table of Clauses 

S. No. Particulars S. No. Particulars 

 A. General 21 Payments for Variations and / or Extra 
Quantities 

1 Definitions                                         22 No compensation for alterations in or 
restriction of work to be carried out. 

2 Interpretations and Documents                                     23 No Interest Payable 

3 Language and Law                             24 Recovery from Contractors 

4 Communications                                       25 Tax 

5 Subcontracting                                  26 Check Measurements 

6 Personnel      27 Termination by Engineer in Charge 

7 Force Majeure                                    28 Payment upon Termination 

8 Contractor's Risks                         29 Performance Security 

9 Liability For Accidents To Person 30 Security Deposit 

10 Contractor to Construct the 
Works 

31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery 
Advance 

12 Dispute Resolution System 33 Secured Advance 

 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 

14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 Final Account 

16 Contractor’s quoted percentage  F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 

17 Tests 38 Labour 

18 Correction of Defects noticed 
during the Defect Liability Period 

39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 

19 Variations - Change in original 
Specifications, Designs, 
Drawings etc. 

41 Death or Permanent Invalidity of Contractor 

20 Extra Items 42 Jurisdiction 
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A. GENERAL 
1.  DEFINITIONS 

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of 
the Bid. 

1.2. Bidder: means a person or legal entity whose bid to carry out the work has been 
accepted by the Employer. 

1.3. Director: means Director, M.P. Water & Land Management Institute, Bhopal. 

1.4. Completion: means completion of the work as certified by the Engineer-in-Charge, in 
accordance with provisions of agreement. 

1.5. Contract: means the Contract between the Employer and the Contractor to execute, 
complete and/or maintain the work. Agreement is synonym of Contract and carries 
the same meaning wherever used.   

1.6. Contract Data: means the documents and other information which comprise of the 
Contract. 

1.7. Contractor: means a person or legal entity whose bid to carry out the work has been 
accepted by the Employer. 

1.8. Contractor's bid: means the completed bid document submitted by the Contractor to 
the Employer. 

1.9. Contract amount: means the amount of contract worked out on the basis of accepted 
bid. 

1.10. Completion of work: means completion of the entire contracted work. Exhaustion of 
quantity of any particular item mentioned in the bid document shall not imply 
completion of work or any component thereof. 

1.11. Day: means the calendar day. 

1.12. Defect: means any part of the work not completed in accordance with the 
specifications included in the contract. 

1.13. Department: means Department of the State Government viz. Water Resources 
Department, Public Works Department, Public Health Engineering Department, Rural 
Engineering Service and any other organisation which adopts this document. 

1.14. Drawings: means drawings including calculations and other information provided or 
approved by the Engineer-in-Charge. 

1.15. Employer:  means the party as defined in the Contract Data, who employs the 
Contractor to carry out the work. The Employer may delegate any or all functions to a 
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person or body nominated by him for specified functions. The word Employer / 
Government / Department wherever used denote the Employer.  

1.16. Engineer: means the person named in the Contract Data.  

1.17. Engineer in charge: means the person named in the Contract Data. 

1.18. Equipment: means the Contractor's machinery and vehicles brought temporarily to 
the Site for execution of work. 

1.19. Government: means Government of Madhya Pradesh. 

1.20. In Writing: means communicated in written form and delivered against receipt. 

1.21. Material: means all supplies, including consumables, used by the Contractor for 
incorporation in the work. 

1.22. Faculty Head: means Head of the faculty-in-Charge of the faculty concerned. 

1.23. Administrative Officer : means Administrative Officer of MP WALMI. 

1.24. Stipulated period of completion: means the period in which the Contractor is 
required to complete the work. The stipulated period is specified in the Contract 
Data. 

1.25. Specification:  means the specification of the work included in the Contract and any 
modification or addition made or approved by the Engineer-in-Charge.  

1.26. Start Date:  means the date of signing of agreement for the work.  

1.27. Sub-Contractor: means a person or corporate body who has a Contract with the 
Contractor, duly authorised to carry out a part of the construction work under the 
Contract.  

1.28. Temporary Work: means work designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the work. 

1.29. Tender/Bid, Tenderer / Bidder: are the synonyms and carry the same meaning 
where ever used.   

1.30. Variation: means any change in the work which is instructed or approved as variation 
under this contract. 

1.31. Work: The expression "work" or "works" where used in these conditions shall unless 
there be something either in the subject or context repugnant to such construction, be 
construed and taken to mean the work by virtue of contract, contracted to be executed, 
whether temporary or permanent and whether original, altered, substituted or 
additional. 
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2. INTERPRETATIONS AND DOCUMENTS     

2.1 Interpretations  

In the contract, except where the context requires otherwise: 

a. Words indicating one gender include all genders; 

b. Words indicating the singular also include the plural and vice versa. 

c. Provisions including the word “agree”, “agreed” or “agreement” require the 
agreement to be recorded in writing; 

d. Written” or “in writing” means hand-written, type-written, printed or 
electronically made, and resulting in a permanent record; 

 2.2 Documents Forming Part of Contract: 

1. NIT with all amendments. 

2. Instructions to Bidders 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data; and 

ii. Part II Special Conditions of Contract.  

4. Specifications 

5. Drawings 

6. Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement, and 

9. Any other document(s), as specified. 

3. Language and Law     

The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 

4. Communications 

All certificates, notice or instruction to be given to the Contractor by 
Employer/Engineer shall be sent to the address or contact details given by the 
Contractor in [Annexure H of ITB]. The address and contact details for 
communication with the Employer/Engineer shall be as per the details given in the 
Contract Data. Communication between parties that are referred to in the conditions 
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shall be in writing. The notice sent by facsimile (fax) or other electronic means 
(email) shall also be effective on confirmation of the transmission. The notice sent by 
registered post or speed post shall be effective on delivery or at the expiry of the 
normal delivery period as undertaken by the postal service. In case of any change in 
address for communication, the same shall be immediately notified to Engineer-in-
Charge. 

5. Subcontracting  

Subcontracting shall be permitted for contracts of value more than amount specified 
in the Contract Data with following conditions. 
a. The Contractor may subcontract up to 25 percent of the contract price with the 

approval of the Employer in writing, but will not assign the Contract. 
Subcontracting shall not alter the Contractor's obligations.  

b. Following shall not form part of subcontracting: 
i.  Hiring of labour through a labour contractor. 
ii.  The purchase of Materials to be incorporated in the works.  
iii.  Hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the 
centralised registration system for contractors of the GoMP. 

6. Personnel 

6.1 The Contractor shall employ for the construction work and routine maintenance the 
technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. 
If the Contractor fails to deploy required number of technical staff, recovery as 
specified in the Contract Data will be made from the Contractor.  

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that 
the person leaves the Site within three days and has no further connection with the 
Works in the Contract. 

7. Force Majeure 

7.1 The term “Force Majeure” means an exceptional event or circumstance: 

a. Which is beyond a Party’s control, 

b. Which such Party could not reasonably have provided against before entering into 
the Contract, 

c. Which, having arisen, such Party could not reasonably have avoided or overcome, 
and 

d. Which is not substantially attributable to the other Party. 
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Force Majeure may include, but is not limited to, exceptional events or circumstances 
of the kind listed below, so long as conditions (a) to (d) above are satisfied: 

i. War, hostilities (whether war be declared or not), invasion, act of foreign 
enemies, 

ii. Rebellion, terrorism, sabotage by persons other than the Contractor’s Personnel, 
revolution, insurrection, military or usurped power, or civil war, 

iii. Riot, commotion, disorder, strike or lockout by persons other than the 
Contractor’s Personnel, 

iv. Munitions of war, explosive materials, ionising radiation or contamination by 
radio-activity, except as may be attributable to the Contractor’s use of such 
munitions, explosives, radiation or radio-activity, and 

v. Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

7.2. In the event of either party being rendered unable by force majeure to perform any 
duty or discharge any responsibility arising out of the contract, the relative obligation 
of the party affected by such force majeure shall upon notification to the other party 
be suspended for the period during which force majeure event lasts. The cost and loss 
sustained by either party shall be borne by respective parties. 

7.3 For the period of extension granted to the Contractor due to Force Majeure the price 
adjustment clause shall apply but the penalty clause shall not apply. It is clarified that 
this sub clause shall not give eligibility for price adjustment to contracts which are 
otherwise not subject to the benefit of price adjustment clause. 

7.4 The time for performance of the relative obligation suspended by the force majeure 
shall stand extended by the period for which such cause lasts. Should the delay caused 
by force majeure exceed twelve months, the parties to the contract shall be at liberty 
to foreclose the contract after holding mutual discussions. 

8. Contractor's Risks 

8.1 All risks of loss or damage to physical property and of personal injury and death 
which arise during and in consequence of the performance of the Contract are the 
responsibility of the Contractor. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the 
documents, drawing, designs, other documents and/or information submitted by the 
contractor shall be the responsibility of the Contractor alone, notwithstanding the fact 
that the designs/ drawings or other documents have been approved by the department.   
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9. Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the 
Government against all action, suits, claims, demands, costs etc. arising in connection 
with injuries suffered by any persons employed by the contractor or his subcontractor 
for the works whether under the General law or under workman's compensation Act, 
or any other statute in force at the time of dealing with the question of the liability of 
employees for the injuries suffered by employees and to have taken steps properly to 
ensure against any claim there under. 

10. Contractor to Construct the Works 

10.1 The Contractor shall construct, install and maintain the Works in accordance with the 
Specifications and Drawings as specified in the Contract Data.  

10.2 In the case of any class of work for which there is no such specification as is 
mentioned in Contract Data, such work shall be carried out in accordance with the 
instructions and requirement of the Engineer-in-charge.  

10.3 The contractor shall supply and take upon himself the entire responsibility of the 
sufficiency of the scaffolding, timbering, machinery, tools and implements, and 
generally of all means used for the fulfilment of this contract whether such means 
may or may not be approved or recommended by the Engineer.  

11. Discoveries 

Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site shall be the property of the Employer. The Contractor shall 
notify the Engineer of such discoveries and carry out the Engineer's instructions for 
dealing with them. 

12. Dispute Resolution System 

12.1 No dispute can be raised except before the Competent Authority as defined in 
Contract Data in writing giving full description and grounds of dispute. It is clarified 
that merely recording protest while accepting measurement and/or payment shall not 
be taken as raising a dispute. 

12.2  No dispute can be raised after 45 days of its first occurrence. Any dispute raised after 
expiry of 45 days of its first occurrence shall not be entertained and the Employer 
shall not be liable for claims arising out of such dispute. 

12.3 The Competent Authority shall decide the matter within 45 days.   

12.4 Appeal against the order of the Competent Authority can be preferred within 30 days 
to the Appellate Authority as defined in the Contract Data. The Appellate 
Authority shall decide the dispute within 45 days. 
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12.5  Appeal against the order of the Appellate Authority can be preferred before the 
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh 
Madhyastham Adhikaran Adhiniyam, 1983. 

12.6  The Contractor shall have to continue execution of the Works with due diligence 
notwithstanding pendency of a dispute before any authority or forum. 

12.7 In case of any dispute beyond above mechanism,, the jurisdiction of court shall be 
Bhopal only. 

B. TIME CONTROL 

13. Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 
Engineer for approval a Programme showing the general methods, arrangements, 
order and timing for all the activities of the work.  

 13.2 The program shall be supported with all the details regarding key personnel, 
equipment and machinery proposed to be deployed on the works for its 
execution. The contractor shall submit the list of equipment and machinery being 
brought to site, the list of key personnel being deployed, the list of 
machinery/equipment being placed in field laboratory and the location of field 
laboratory along with the Programme.  

 13.3 An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of the 
remaining Works, including any changes to the sequence of the activities.  

 13.4 The Contractor shall submit to the Engineer for approval an updated Programme at 
intervals no longer than the period stated in the Contract Data. If the Contractor does 
not submit an updated Programme within this period, the Engineer may withhold the 
amount stated in the Contract Data from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the overdue 
Programme has been submitted.    

13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations.  

14.  Extension of Time 

14.1. If the Contractor desires an extension of time for completion of the work on the 
ground of his having been unavoidably hindered in its execution or on any other 
grounds, he shall apply, in writing, to the Engineer-in-charge, on account of which he 
desires such extension. Engineer-in-Charge shall forward the aforesaid 
application to the Competent Authority as prescribed.   

14.2 The competent authority shall grant such extension at each such occasion within a 
period of 30 days of receipt of application from contractor and shall not wait for 
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finality of work. Such extensions shall be granted in accordance with provisions under 
clause- 15 of this agreement. 

14.3 In case the work is already in progress, the Contractor shall proceed with the 
execution of the works, including maintenance thereof, pending receipt of the 
decision of the competent authority as aforesaid with all due diligence. 

15. Compensation for delay 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be 
strictly observed by the Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date of 
signing of the agreement. It is clarified that the need for issue of work order is 
dispensed with. 

15.3 In the event milestones are laid down in the Contract Data for execution of the works, 
the contractor shall have to ensure strict adherence to the same.  

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract such 
liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in the 
Contract Data the Engineer-in-charge shall retain from the bills of the Contractor 
amount equal to the liquidated damages liveable until the Contractor makes such 
delays good. However, the Engineer-in-charge shall accept bankable security in lieu 
of retaining such amount.  

15.6  If the Contractor is given extension of time after liquidated damages have been paid, 
the Engineer in Charge shall correct any over payment of liquidated damages by the 
Contractor in the next payment certificate.     

15.7 In the event the Contractor fails to make good the delay until completion of the 
stipulated contract period (including extension of time) the sum so retained shall be 
adjusted against the liquidated damages levied. 

16.  Contractor's quoted rates 

The Contractor’s quoted rates referred to in the "Bid for works" will be deducted/ 
added from/to the net amount of the bill after deducting the cost of material supplied 
by the department, if any. 

C. QUALITY CONTROL 

17. Tests 

17.1 The Contractor shall be responsible for:  

a. Carrying out the tests prescribed in specifications, and 
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b. For the correctness of the test results, whether preformed in his laboratory or 
elsewhere. 

17.2 The contractor shall have to establish field laboratory within the time specified and 
having such equipments as are specified in the Contract Data. 

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is 
specified in the Contract Data. 

18.  Correction of Defects noticed during the Defect Liability Period  

18.1  The Defect Liability Period of work in the contract shall be as per the Contract Data. 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well 
before the end of the Defect Liability Period. The Defect Liability Period shall 
automatically stand extended until the defect is rectified. 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period 
to the satisfaction of the Engineer, within the time specified by the Engineer, the 
Engineer will assess the cost of having the Defect corrected, and the cost of correction 
of the Defect shall be recovered from the Performance Security or any amount due or 
that may become due to the contractor and other available securities. 

D. COST CONTROL 

19.  Variations - Change in original Specifications, Designs, and Drawings etc.  

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or 
additions to or substitutions in the original specifications, drawings, designs and 
instructions, that may appear to him to be necessary during the progress of the work 
and the contractor shall carry out the work in accordance with any instructions which 
may be given to him in writing signed by the Engineer-in-charge, and such 
alterations, omission, additions or substitutions shall not invalidate the contract and 
any altered, additional or substituted work, which the contractor may be directed to do 
in the manner above specified, as part of the work, shall be carried out by the 
contractor on the same conditions in all respects on which he agrees to do the main 
work.  

19.2 The time for the completion of the work shall be adjusted in the proportion that the 
altered, additional or substituted work bears to the original contract work and the 
certificate of the Engineer-in-charge shall be conclusive as to such proportion.  

20.  Extra items  

20.1  All such items which are not included in the priced BOQ shall be treated as extra 
items. 
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21 Payments for Variations and / or Extra Quantities   
21.1 The rates for such additional (Extra quantity), altered or substituted work / extra items 

under this clause shall be worked out in accordance with the following provisions in 
their respective order:-  
a. The contractor is bound to carry out the additional (Extra quantity), work at the 

same rates as are specified in the contract for the work.  

b. If the item is not in the priced BOQ and is included in the SOR of the department, 
the rate shall be arrived at by applying the quoted tender percentage on the SOR 
rate. 

c. If the rates for the altered or substituted work are not provided in applicable 
SOR - such rates will be derived from the rates for a similar class (type) of work 
as is provided in the contract (priced BOQ) for the work.  

d. If the rates for the altered, substituted work cannot be determined in the 
manner specified in the sub clause (c) above - then the rates for such composite 
work item shall be worked out on the basis of the concerned Schedule of Rates 
minus/plus the percentage quoted by the contractor.  

e. If the rates for a particular part or parts of the item is not in the Schedule of Rates 
and the rates for the altered, or substituted work item cannot be determined in the 
manner specified in sub clause (b) to (d) above, the rate for such part or parts will 
be determined by the Competent Authority as defined in the Contract Data on the 
basis of the rate analysis derived out of prevailing market rates when the work was 
done.  

f. But under no circumstances, the contractor shall suspend the work on the plea of 
non-acceptability of rates on items falling under sub clause (a) to (d). In case the 
contractor does not accept the rate approved by the Engineer in Charge for a 
particular item, the contractor shall continue to carry out the item at the rates 
determined by the Competent Authority. The decision on the final rates payable 
shall be arrived at through the dispute settlement procedure. 

22.  No compensation for alterations in or restriction of work to be carried out. 

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for any 
reason whatsoever, not require the whole or any part of the work as specified in the 
bid to be carried out; the Engineer-in-charge shall give notice in writing of the fact to 
the Contractor and withdraw that whole or any part of the work.  

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on 
account of any profit or advantage which he might have derived from the execution of 
work in full or on account of any loss incurred for idle men and machinery due to any 
alteration or restriction of work for whatsoever reason.  
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22.3 The Engineer-in-charge may supplement the work by engaging another agency to 
execute such portion of the work, without prejudice to his rights. 

23. No Interest Payable 

No interest shall be payable to the Contractor on any payment due or awarded by any 
authority. 

24.   Recovery from Contractors 

 Whenever any claim against the Contractor for the payment arises under the contract, 
the Department may be entitled to recover such sum by: 

a. Appropriating, in part or whole of the Performance Guarantee and/or Security 
Deposit and / or any sums payable under the contract to the contractor.  

b. If the amount recovered in accordance with (a) above is not sufficient, the balance 
sum may be recovered from any payment due to the contractor under any other 
contract of the department, including the securities which become due for release.  

c. The department shall, further have an additional right to effect recoveries as 
arrears of land revenue under the M.P. Land Revenue Code. 

25. Tax 

25.1 The rates quoted by the Contractor shall be deemed to be exclusive of the GST and 
inclusive other levies, duties, cess, toll, taxes of Central and State Governments, local 
bodies and authorities. 

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes 
and duties in respect of materials actually consumed on public work, shall be borne by 
the Contractor. 

 25.3 Any changes in the taxes due to change in legislation or for any other reason shall not 
be payable to the contractor. 

26. Check Measurements 

26.1 The department reserves to itself the right to prescribe a scale of check measurement 
of work in general or specific scale for specific works or by other special orders.  

26.2 Checking of measurement by superior officer shall supersede measurements by 
subordinate officer(s), and the former will become the basis of the payment.   

26.3 Any over/excess payments detected, as a result of such check measurement or 
otherwise at any stage up to the date of completion of the defect liability period 
specified in this contract, shall be recoverable from the Contractor, as per clause 24 
above.  
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27. Termination by Engineer in Charge 

27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer in 
Charge may by notice require the Contractor to make good the failure and to remedy 
it within a specified reasonable time. 

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the Contractor 
 

a. Abandons the Works or otherwise plainly demonstrates the intention not to 
continue performance of his obligations under the Contract, 

b. The Contractor is declared as bankrupt or goes into liquidation other than for 
approved reconstruction or amalgamation;  

c. Without reasonable excuse fails to comply with the notice to correct a particular 
defect within a reasonable period of time.  

d. The Contractor does not maintain a valid instrument of financial security as 
prescribed;  

e. The Contractor has delayed the completion of the Works by such duration for 
which the maximum amount of liquidated damages is recoverable; 

f. If the Contractor fails to deploy machinery and equipment or personnel or set up a 
field laboratory as specified in the Contract Data.  

g. If the contractor, in the judgment of the Engineer in charge has engaged in corrupt 
or fraudulent practices in competing for or in executing the contract.   

h. Any other fundamental breaches as specified in the Contract Data. 

27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 14 
days’ notice to the Contractor, terminate the Contract and expel the Contractor from 
the Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer 
in Charge may terminate the Contract immediately. 

27.4  Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for 
convenience by giving notice to the Contractor.  

28. Payment upon Termination  

28.1 If the contract is terminated under clause 27. 3, the Engineer shall issue a certificate 
for value of the work accepted on final measurements, less advance payments and 
penalty as indicated in the Contract Data. The amount so arrived at shall be 
determined by the Engineer-in-Charge and shall be final and binding on both the 
parties.  

28.2  Payment on termination under clause 27. 4 above -  

 If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 
certificate for the value of the work done, the reasonable cost of removal of 
Equipment, repatriation of the Contractor's personnel employed solely on the Works, 
and the Contractor's costs of protecting and securing the Works and less advance 
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payments received up to the date of the certificate, less other recoveries due in terms 
of the contract and less taxes due to be deducted at source as per applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, 
the difference shall be recovered as per clause 24 above.  

29. Performance Security 

The Contractor shall have to submit performance security as specified in the Bid Data 
Sheet at the time of signing of the contract. The contractor shall have to ensure that 
such performance security remains valid for the period as specified in the Contract 
Data.  

30. Security Deposit- 

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in 
the Contract Data. The total amount of Security Deposit so deducted shall not 
exceed the percentage of Contract Price specified in the Contract Data.  

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or 
fixed deposit receipt assigned to the Employer, with validity up to 3 (three) months 
beyond the completion of Defect Liability Period/ extended Defect Liability Period. 

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period.  

31.  Price Adjustment 

31.1     Applicability  

1.  Price adjustment shall be applicable only if provided for in the Contract Data. 

2.  The price adjustment clause shall apply only for the works executed from the date 
of signing of the agreement until the end of the initial intended completion date or 
extensions granted for reasons attributed to the Employer by the Engineer.  

3. The Contractor shall not be entitled to any benefit arising from the price adjustment 
clause for extension in the contract period for reasons attributed to the Contractor. 

4. In the Force Majeure event the price escalation clause shall apply.   

31.2 Procedure  

1.  Contract price shall be adjusted for increase or decrease in rates and price of 
labour, materials, fuels and lubricants in accordance with following principles and 
procedures and as per formula given in the contract data. 

2.  The price adjustable shall be determined during each quarter from the formula 
given in the contract data. 
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3. Following expression and meaning are assigned to the work done during each 
quarter: 

R =Total value of work during the quarter. It would include the amount of 
secured advance granted, if any, during the quarter, less the amount of secured 
advance recovered, if any during the quarter, less value of material issued by 
the department, if any, during the quarter.  

4.  Weightages of various components of the work shall be as per the Contract Data. 

31.3 To the extent that full compensation for any rise or fall in costs to the contractor is not 
covered by the provisions of this or other clauses in the contract, the unit rates and 
prices included in the contract shall be deemed to include amounts to cover the 
contingency of such other rise or fall in costs.  

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the 
arithmetical average of the indices relevant of the calendar month. 

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either 
positive or negative, i.e. if the price adjustment is in favour of the Employer, the same 
shall be recovered from the sums payable to the Contractor.  

32. Mobilization and Construction Machinery Advance  

32.1  Payment of advances shall be applicable if provided in the Contract Data. 

32.2 If applicable, the Engineer in Charge shall make interest bearing advance payment to 
the contractor of the amounts stated in the Contract Data, against provision by the 
contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 
scheduled banks, in the name as stated in the Contract Data, in amounts equal to the 
advance payment. The guarantee shall remain effective until the advance payment has 
been repaid, but the amount of the guarantee shall be progressively reduced by the 
amounts repaid by the contractor.  

32.3 The rate of interest chargeable shall be as per Contract Data. 

32.4 The construction machinery advance, if applicable, shall be limited to 80% of the cost 
of construction machinery and admissible only for new construction machinery.  

32.5 The advance payment shall be recovered as stated in the Contract Data by deducting 
proportionate amounts from payment otherwise due to the Contractor. No account 
shall be taken of the advance payment or its recovery in assessing valuations of work 
done, variations, price adjustments, compensation events, or liquidated damages. 

33.  Secured Advance 

33.1 Payment of Secured Advance shall be applicable if provided in the Contract Data. 
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33.2 If applicable, the Engineer shall make advance payment against materials intended for 
but not yet incorporated in the Works and against provision by the contractor of an 
unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in the 
name as stated in the Contract Data, in amounts equal to the advance payment. The 
guarantee shall remain effective until the advance payment has been adjusted, but the 
amount of the guarantee shall be progressively reduced by the amounts adjusted by 
the contractor.  

33.3 The amount of secured advance and conditions to be fulfilled shall be as stipulated in 
the Contract Data. 

33.4  The Secured Advance paid shall be recovered as stated in the Contract Data.  

34.  Payment Certificates 

The payment to the contractor will be as follows for construction work:  
a. The Contractor shall submit to the Engineer monthly statements of the value of 

the work executed less the cumulative amount certified previously, supported with 
detailed measurement of the items of work executed.  

b. The Engineer shall check the Contractor’s monthly statement and certify the 
amount to be paid to the Contractor.  

c. The value of work executed shall be determined, based on the measurements 
approved by the Engineer/ Engineer-in-charge.  

d. The value of work executed shall comprise the value of the quantities of the items 
in the Bill of Quantities completed. 

e. The value of work executed shall also include the valuation of  Variations and 
Compensation Events.  

f. All payments shall be adjusted for deductions for advance payment, security 
deposit, other recoveries in terms of contract and taxes at source as applicable 
under the law. 

g. The Engineer may exclude any item certified in a previous certificate or reduce 
the proportion of any item previously certified in any certificate in the light of 
later information.  

h. Payment of intermediate certificate shall be regarded as payments by way of 
advance against the final payment and not as payments for work actually done and 
completed.   

i. Intermediate payment shall not preclude the requiring of bad, unsound and 
imperfect or unskilled work to be removed and taken away and reconstructed or 
be considered as an admission of the due performance of the contractor any part 
thereof, in any respect or the occurring of any claim.  

j. The payment of final bill shall be governed by the provisions of clause 36 of 
GCC.  
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E. FINISHING THE CONTRACT 
35.  Completion Certificate 
35.1 A Completion Certificate in the prescribed format in Contract Data shall be issued by 

the Engineer-in-Charge after physical completion of the Work.  
35.2 After final payment to the Contractor, a Final Completion Certificate in the prescribed 

format in the Contract Data shall be issued by the Engineer-in-Charge. 

36. Final Account 

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount 
that the Contractor considers payable for works under the Contract within 21 days of 
issue of certificate of physical completion of works. The Engineer shall issue a 
Defects Liability Certificate and certify any payment that is due to the Contractor 
within 45 days of receiving the Contractor’s account if it is correct and complete. If 
the account is not correct or complete, the Engineer shall issue within 45 days a 
schedule that states the scope of the corrections or additions that are necessary. If the 
Account is still unsatisfactory after it has been resubmitted, the matter shall be 
referred to the Competent Authority as defined in the Contract Data, who shall decide 
on the amount payable to the Contractor after hearing the Contractor and the Engineer 
in Charge.   

36.2 In case the account is not received within 21 days of issue of Certificate of 
Completion as provided in clause 32.1 above, the Engineer shall proceed to finalise 
the account and issue a payment certificate within 28 days.  

F. OTHER CONDITIONS OF CONTRACT 
37.  Currencies 

All payments will be made in Indian Rupees. 
38.  Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 
detail, in such form and at such intervals as the Engineer may prescribe, showing the 
staff and the numbers of the several classes of labour from time to time employed by 
the Contractor on the Site and such other information as the Engineer may require. 

39.  COMPLIANCE WITH LABOUR REGULATIONS 

39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall 
abide at all times by all existing labour enactments and rules made there under, 
regulations, notifications and bye laws of the State or Central Government or local 
authority and any other labour law (including rules), regulations, bye laws that may be 
passed or notification that may be issued under any labour law in future either by the 
State or the Central Government or the local authority.  Salient features of some of the 
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major labour laws that are applicable to construction industry are given in the 
Contract Data. The Contractor shall keep the Employer indemnified in case any 
action is taken against the Employer by the competent authority on account of 
contravention of any of the provisions of any Act or rules made their under, 
regulations or notifications including amendments. If the Employer is caused to pay 
or reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications/byelaws/Acts/Rules/ 
regulations including amendments, if any, on the part of the Contractor, the 
Engineer/Employer shall have the right to deduct from any money due to the 
Contractor including his amount of performance security. The Employer/Engineer 
shall also have right to recover from the Contractor any sum required or estimated to 
be required for making good the loss or damage suffered by the Employer. The 
employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of the Employer at any point of time. 

40. Audit and Technical Examination 

Government shall have the right to cause an audit and technical examination of the 
works and the final bill of the contract including all supporting vouchers, abstract etc. 
to be made after payment of the final bill and if as a result of such audit and technical 
examination any sum is found to have been overpaid in respect of any work done by 
the contractor under the contract or any work claimed by him to have been done under 
the contract and found not to, have been executed, the Contractor shall be liable to 
refund the amount of overpayment and it shall be lawful for Government to recover 
the same from him in the manner prescribed in clause 24 above and if it is found that 
the Contractor was paid less than what was due to him, under the contract in respect 
of any work executed by him under it, the amount of such under payment shall be 
duly paid by Government to the Contractor. 

41. Death or Permanent Invalidity of Contractor  

If theContractor is an individual or a proprietary concern, partnership concern, dies 
during the currency of the contract or becomes permanently incapacitated, where the 
surviving partners are only minors, the contract shall be closed without levying any 
damages/ compensation as provided for in clause 28.2 of the contract agreement. 
However, if the competent authority is satisfied about the competence of the 
survivors, then the competent authority shall enter into a fresh agreement for the 
remaining work strictly on the same terms and conditions under which the contract 
was awarded.   

42. Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, 
construction, interpretation and legal effect shall be subjected to the courts at the place 
where this agreement is entered into. No other jurisdiction shall be applicable.  

---  
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CONTRACT DATA 

Clause 
reference 

Particulars Data 

1.14 Employer Director, WALMI, Bhopal (M.P.) 
1.16 Engineer in Charge Assistant Engineer, WALMI, Bhopal (M.P.) 
1.22 Stipulated period of contract 12 Months and extendable to further 12 months  

3 Language & Law of Contract English & Indian Contract Act 1872 
4 Address & contact details of the 

Contractor 
Format H of ITB 

Address & contact details of the 
Employer/ Engineer – phone, Fax, e-
mail. 

Assistant Engineer, WALMI, Bhopal (M.P.) 

5 Subcontracting permitted for the 
Contract Value  

NOT ALLOWED  

6 Technical Personnel to be provided 
by the contractor – requirement, & 

Format I-3 of ITB  

Penalty, if required Technical 
Personnel not employed 

₹ 1000 per day. 

10 Specifications  As per Annexure – E of ITB 
Drawings  As per Annexure – N 

12 Competent Authority for deciding 
dispute under Dispute Resolution 
System 

Director, WALMI, Bhopal (M.P.) 

Appellate Authority for deciding 
dispute under Dispute Resolution 
System 

Director, WALMI, Bhopal (M.P.) 

13 Period for submission of updated 
construction program 

One Fortnight  

Amount to be withheld for not 
submitting construction program in 
the prescribed period 

₹ 1000 per day 

14 Competent Authority for granting 
Time Extension 

Director, WALMI, Bhopal (M.P.) 

15 Milestones laid down for the contract 
If Yes, details of Milestones 

 
As per Annexure – O 

Liquidated damage  As per Annexure – P 
17 List of equipment for lab  As per Annexure – Q 

Time to establish lab 1 months from the date of sighing of agreement. 
Penalty for not establishing  field 
Laboratory   

Not Required 

18 Defect Liability Period  12 Months after Physical Completion of work 
21 Competent Authority for determining 

the rate  
Director, WALMI, Bhopal (M.P.) 

27 Any other condition for breach of 
contract 

1. Recovery of debitable amount  
2. Registration Suspense and black listed. 
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Clause 
reference 

Particulars Data 

28 Penalty Shall include  
(a) Security deposit as per clause 30 and  
(b) Liquidated Damages imposed as per clause 
15 of general condition of contract or or 
Performance Guarantee whichever is higher.  
(c) @ 0.5% per week subjected to a maximum of 
10% of the total contract value. 

29 Performance guarantee shall be valid 
up to 

12 month after issue of Completion  Certificate 
as per Clause 35.1 

30 Security Deposit to be deducted from 
each running bill 

At the rate of 5%. 

Maximum limit of deduction of 
Security Deposit  

Up to 5% of Final Contract Amount. 

31 Price Adjustment formula and 
procedure to calculate 

Annexure R 

31.1 (1) Price adjustment shall be applicable Applicable only for the bids with amount put to 
tender more than Rs 10 Crores and shall not 
have any bearing with the Contract Amount. 

32 Mobilization Advance applicable  NO Mobilization Advance 
Construction Machinery Advance 
applicable 

 NO Construction Machinery Advance 

Type & Amount of Advance payment 
that can be paid 

1. Mobilization advance - Nil 
2. Construction Machinery Advance – Nil 

Unconditional Bank Guarantee  In the format prescribed in Annexure – S 
Rate of interest chargeable on 
advances 

10 % annual simple interest 

Recovery of advance payment If a Mobilization and/or Construction Machinery 
advance is given the recovery of the same shall 
commence when 10% of the Contract Amount is 
executed and recovery of total advance shall be 
done on pro-rata basis and shall be completed by 
the time work equivalent to 80% of the Contract 
Amount is executed.  
In addition to the recovery of principal amount, 
recovery of interest shall be carried out as 
calculated on the outstanding amount of 
principal at the close of each month. The interest 
shall be accrue from the day of payment of 
advance and the recovery of interest shall 
commence when 10% of the Contract Amount is 
executed and shall be completed by the time 
work equivalent to 80% of the Contract Amount 
is executed. 
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Clause 
reference 

Particulars Data 

33 Secured Advance applicable NO 

 
Amount of Secured Advance If applicable, 75% of value of material as 

determined by the Engineer in Charge  
 Unconditional Bank Guarantee  In the format prescribed in Annexure – T 

 

Conditions for secured advance  a. The materials are in-accordance with the 
specification for Works; 

b. Such materials have been delivered to site, 
and are properly stored and protected against 
damage or deterioration to the satisfaction of 
the Engineer. The contractor shall store the 
bulk material in measurable stacks.; 

c. The Contractor’s records of the 
requirements, orders, receipt and use of 
materials are kept in a form approved by the 
Engineer and such records shall be available 
for inspection by the Engineer; 

d. The contractor has submitted with his 
monthly statement the estimated value of the 
materials on site together with such 
documents as may be required by the 
Engineer for the purpose of valuation of the 
materials and providing evidence of 
ownership and payment thereof; 

e. Ownership of such materials shall be 
deemed to vest in the Employer for which 
the Contractor has submitted an Indemnity 
Bond in an acceptable format; and 

f.  The quantity of materials are not excessive 
and shall be used within a reasonable time as 
determined by the Engineer. 

 

Recovery of Secured advance If advance is paid then the advance shall be 
repaid from each succeeding monthly payments 
to the extent materials [for which advance was 
previously paid] have been incorporated into the 
Works. 

35 

Completion Certificate – after 
physical completion of the Work 

Annexure – U 

Detailed Completion Certificate – 
after final payment on completion of 
the Work 

Annexure- V 

36 Competent Authority  Director, WALMI, Bhopal (M.P.) 
39 Salient features of some of the major 

labour laws that are applicable 
Annexure-W 
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ANNEXURE – N 
(See clause 10 of Section 3 – GCC) 

Drawings 

List of drawings – 

Not Applicable 
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ANNEXURE – O 
(See clause 15 of Section 3 -GCC) 

Details of Milestones 

 

Not Applicable 

 

Administrative Officer 
WALMI, Bhopal 
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ANNEXURE – P 
(See clause 15 of Section 3 -GCC) 

Compensation for Delay (Not Applicable) 

 If the contractor fails to achieve the milestones, and the delay in execution of work is 
attributable to the contractor, the Employer shall retain an amount from the sums payable and 
due to the contractor as per following scale -  

i. Slippage up to 25% in financial target during the milestone under consideration 
— 2.5% of the work remained unexecuted in the related time span. 

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone 
under consideration – 5% of the work remained unexecuted in the related time 
span. 

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone 
under consideration – 7.5% of the work remained unexecuted in the related time 
span. 

iv.  Slippage exceeding 75% in financial target during the milestone under 
consideration – 10% of the work remained unexecuted in the related time span.   

Note: For arriving at the dates of completion of time span related to different milestones, delays 
which are not attributable to the Contractor shall be considered. The slippage on any 
milestone is if made good in subsequent milestones or at the time of stipulated period of 
completion, the amount retained as above shall be refunded. In case the work is not 
completed within the stipulated period of completion along with all such extensions 
which are granted to the Contractor for either Employer’s default or Force Majeure, the 
compensation shall be levied on the contractor at the rate of 0.05% per day of delay 
limited to a maximum of 10% of contract price. 

The decision of Director WALMI Bhopal shall be final and binding upon both the 
parties. 
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ANNEXURE – Q 

(See clause 17 of Section 3 -GCC) 

 

List of Equipment for Quality Control Lab 

 

Not Applicable 
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ANNEXURE - R 
(See clause 31 of Section 3 -GCC) 

Price Adjustment 

Not Applicable 

 

The formulas for adjustment of price are as follow: 

R = Value of work as defined in Clause 31.2(3) of General Conditions of Contract  

Weightages* of component in the work 

S. No. Component Percentage of component 
in the work 

1 Cement - Pc  

2 Steel  - Ps  

3 Bitumen - Pb  

4 POL -  Pf  

 

* Weightages of various components of the work shall be as determined by the competent 
technical sanction authority. 

Adjustment for cement component 

(ii) Price adjustment for increase or decrease in the cost of cement procured by the contractor 
shall be paid in accordance with the following formula: 

VC=  0.85 x PC/100 x R x (C1-C0)/C0 

Vc= increase or decrease in the cost of work during the month under consideration due to 
changes in rates for cement. 

Co= The all India wholesale price index for Grey cement on the date of opening of Bids as 
published by the Ministry of Industrial Development, Government of India, New Delhi. 
(www.eaindustry.nic.in) 
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C1= The all India average wholesale price index for Grey cement for the month under 
consideration as published by Ministry of Industrial Development, Government of India, 
New Delhi. (www.eaindustry.nic.in) 

Pc= Percentage of cement component of the work 

Note: For the application of this clause, index of Grey Cement has been chosen to represent 
Cement group. 

Adjustment of steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the Contractor 
shall be paid in accordance with the following formula: 

Vs= 0.85 x PS x /100 x R x (S1-S0)/S0 

Vs= Increase or decrease in the cost of work during the month under consideration due to 
changes in the rates for steel. 

S0= The all India wholesale price index for steel (Bars and Rods) on the date of opening of 
Bids as published by the Ministry of Industrial Development, Government of India, New 
Delhi. (www.eaindustry.nic.in) 

Si = The all India average wholesale price index for steel (Bars and Rods) for the month under 
consideration as published by Ministry of Industrial Development, New Delhi. 
(www.eaindustry.nic.in) 

Ps= Percentage of steel component of the work. 

Note : For the application of this clause, index of Bars and Rods has been chosen to represent 
steel group. 

Adjustment of bitumen component  

(iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid in 
accordance with the following formula: 

Vb= 0.85x Pb / 100xRx( Bi – Bo) / Bo 

Vb= Increase or decrease in the cost of work during the month under consideration due to 
changes in rates for bitumen. 

Bo = The official retail price of bitumen at the IOC depot at nearest center on the date of 
opening of Bids. 
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Bi = The official retail price of bitumen of IOC depot at nearest center for the 15th day of the 
month under consideration. 

Pb = Percentage of bitumen component of the work. 

Adjustment of POL (fuel and lubricant) component 

( V) Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be paid 
in accordance with the following formula: 

Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 

Vf = Increase or decrease in the cost of work during the month under consideration due to 
changes in rates for fuel and lubricants. 

Fo = The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of 
IOC at nearest center on the date of opening of  Bids. 

Fi = The official retail price of HSD at the existing consumer pumps of  IOC at nearest center 
for the 15th day of month of the under consideration. 

Pf = Percentage of fuel and lubricants component of the work. 

Note : For the application of this clause, the price of High Speed Diesel has been chosen to 
represent fuel and lubricants group. 
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Annexure – S 
(See clause 32 of Section 3 -GCC) 

Bank Guarantee Form for Mobilization and Construction Machinery Advance 

(Not Applicable)  

To 

 _____________________[Name of Employer] 

 _____________________[Address of Employer] 

 _____________________[Name of Contractor] 

 In accordance with the provisions of the General Conditions of Contract, clause 31 ("Mobilization 
and Construction Machinery Advance") of the above-mentioned Contract __________________[name 
and address of Contractor] (hereinafter called "the Contractor") shall deposit with ______________ 
[name of Employer] a bank guarantee to guarantee his proper and faithful performance under the said 
Clause of the Contract in an amount of ___________________[amount of Guarantee]* 
____________________[in words]. 

 We, the _______________[bank of financial institution], as instructed by the Contractor, agree 
unconditionally and irrevocably to guarantee as primary obligator and not as surety merely, the payment 
to _________________[name of Employer] on his first demand without whatsoever right of obligation on 
our part and without his first claim to the Contractor, in the amount not exceeding ____________[amount 
of guarantee]* ___________________________[in words]. 

 We further agree that no change or addition to or other modification of the terms of the Contractor 
or Works to be performed there under or of any of the Contract documents which may be made between 
__________________[name of Employer] and the Contractor, shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such change, addition or modification. 

 This guarantee shall remain valid and in full effect from the date of the advance payment under the 
Contract until _________________ [name of Employer] receives full repayment of the same amount 
from the Contractor. 

 Yours truly, 
 Signature and Seal : ____________________________ 
 Name of Bank/Financial Institution: _______________ 
 Address : ____________________________________ 
 Date : _______________________________________ 
_________________________________________________________________________________ 
* An amount shall be inserted by the Bank or Financial Institution representing the amount of the 

Advance Payment, and denominated in Indian Rupees.  
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Annexure – T 
(See clause 33 of Section 3 -GCC) 

 
Bank Guarantee Form for Secured Advance  

INDENTURE FOR SECURED ADVANCES 

(Not Applicable) 

This indenture made the ___________ day of __________ 20___ BETWEEN 

____________ (hereinafter called the contractor which expression shall where the context so 

admits or implies be deemed to include his executors, administrators and assigns) or the one part 

and the Employer of the other part. 

Whereas by an agreement dated ______________ (hereinafter called the said agreement) 

the contractor has agreed. 

AND WHEREAS the contractor has applied to the Employer that he may be allowed 

advanced on the security of materials absolutely belonging to him and brought by him to the site 

of the works the subject of the said agreement for use in the construction of such of the works as 

he has undertaken to executive at rates fixed for the finished work (inclusive of the cost of 

materials and labour and other charges) 

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of 

Rupees _________________________ on the security of materials the quantities and other 

particulars of which are detailed in Accounts of Secured Advance attached to the Running 

Account Bill for the said works signed by the Contractor on _________ and the Employer has 

reserved to himself the option of making any further advance or advances on the security of other 

materials brought by the Contractor to the site of the said works. 

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 

consideration of the sum of Rupees ___________ on or before the execution of these presents 

paid to the Contractor by the Employer (the receipt where of the Contractor doth hereby 

acknowledge) and of such further advances (if any) as may be made to him as a for said the 

Contractor doth hereby covenant and agree with the President and declare as follows: 

That the said sum of Rupees ________________ so advanced by the Employer to 
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(1) The Contractor as aforesaid and all or any further sum of sums advanced as aforesaid 

shall be employed by the Contractor in or towards expending the execution of the said 

works and for no other purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have been 

offered to and accepted by the Employer as security are absolutely the Contractor's own 

propriety and free from encumbrances of any kind and the contractor will not make any 

application for or receive a further advance on the security of materials which are not 

absolutely his own property and free from encumbrances of any kind and the Contractor 

indemnified the Employer against all claims to any materials in respect of which an 

advance has be made to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other 

materials on the security of which any further advance or advances may hereafter be 

made as aforesaid  (hereafter called the said materials) shall be used by the Contractor 

solely in the execution of the said works in accordance with the directions of the 

Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements 

for the proper watch, safe custody and protection against all risks of the said materials 

and that until used in construction as aforesaid the said materials shall remain at the site 

of the said works in the Contractor's custody and on his own responsibility and shall at all 

times be open to inspection by the Engineer or any officer authorized by him.  In the 

event of the said materials or any part thereof being stolen, destroyed or damaged or 

becoming deteriorated in a greater degree than is due to reasonable use and wear thereof 

the Contractor will forthwith replace the same with other materials of like quality or 

repair and make good the same required by the Engineer. 

(5) That the said materials shall not be removed from the site of the said works except with 

the written permission of the Engineer or an officer authorized by him on that behalf. 

(6) That the advances shall be repayable in full when or before the Contract receives 

payment from the Employer of the price payable to him for the said works under the 

terms and provisions of the said agreement.  Provided that if any intermediate payments 

are made to the Contractor on account of work done than on the occasion of each such 

payment the Employer will be at liberty to make a recovery from the  Contractor's bill for 

such payment by deducting there from the value of the said materials than actually used 

in the construction and in respect of which recovery has not been made previously, the 
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value for this purpose being determined in respect of each description of materials at the 

rates at which the amounts of the advances made under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said agreement or of 

these presents the total amount of the advance or advances that may still be owing of the 

Employer shall immediately on the happening of such default be re-payable by the 

Contractor to be the Employer together with interest thereon at twelve percent per annum 

from the date or respective dates of such advance or advances to the date of repayment 

and with all costs, charges, damages and expenses incurred by the Employer in or for the 

recovery thereof or the enforcement of this security or otherwise by reason of the default 

of the Contractor and the Contractor hereby covenants and agrees with the Employer to 

reply and pay the same respectively to him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to the 

Employer of the said sum of Rupees____________________________ and any further 

sum of sums advanced as aforesaid and all costs, charges, damages and expenses payable 

under these presents PROVIDED ALWAYS and it is hereby agreed and declared that 

notwithstanding anything in the said agreement and without prejudice to the power 

contained therein if and whenever the covenant for payment and repayment here-in-

before contained shall become enforceable and the money owing shall not be paid in 

accordance there with the Employer may at any time thereafter adopt all or any of the 

following courses as he may deem best: 

(a) Seize and utilise the said materials or any part thereof in the completion of the 

said works on behalf of the contractor in accordance with the provision in that 

behalf contained in the said agreement debiting the contractor with the actual cost 

of effecting such completion and the amount due to the contractor with the value 

of work done as if he had carried it out in accordance with the said agreement and 

at the rates thereby provided.  If the balance is against the contractor, he is to pay 

same to the Employer on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and out 

of the moneys arising from the sale retain all the sums aforesaid repayable or 

payable to the Employer under these presents and pay over the surplus (if any) to 

the Contractor. 

(C) Deduct all or any part of the moneys owing out of the security deposit or any sum 

due to the Contractor under the said agreement. 
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(9) That except in the event of such default on the part of the contractor as aforesaid interest 

on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction or effect of these presents the settlement of which 

has not been here-in-before expressly provided for the same shall be referred to the 

Employer whose decision shall be final and the provision of the Indian Arbitration Act 

for the time being in force shall apply to any such reference. 
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Annexure – U 
(See clause 35 of Section 3 -GCC) 

 

Physical Completion Certificate 

 

Name of Work:ANNUAL RATE CONTRACT FOR CARRYING OUT RAIN WATER 
HARVESTING  WORK IN BHOPAL DISTRICT 

Agreement No. ……………….  Date ……………………. 

 

Amount of Contract Rs. …….……………… 

 

Name of Agency: ……………………………………………… 

 

Mob. No. ………………………… 

 

Last measurement recorded on date …………………………. 

 

Certified that the above-mentioned work was physically completed on ………………. (date) and 
taken over on ………………. (date) and that I have satisfied myself to best of my ability that the 
work has been done properly. 

 

 

Date of issue (Faculty Head, WRM&E) 
 WALMI, Bhopal 
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Annexure – V 
(See clause 35 of Section 3 -GCC) 

 

Detailed Completion Certificate 
 

ANNUAL RATE CONTRACT FOR CARRYING OUT RAIN WATER HARVESTING 
WORK IN BHOPAL DISTRICT 

 

Agreement No. ……………….  Date ……………………. 

 

Name of Agency: …………………………………………. 

 

Mob. No. ……………………… 

 

Last measurement recorded on date ……………………………. 

 

Certified that the above-mentioned work was physically completed on ………………. (date) and taken 
over on ………………. (date). 

Agreement amount Rs.  ………………….. 

Final Amount paid to contractor Rs. ---------------------- 

 

Incumbency of officers for the work 

I have satisfied myself to best of my ability that the work has been done properly. 

 

Date of issue  

 

(Faculty Head, WRM&E) 
WALMI, Bhopal 
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Annexure – W 
(See clause 39 of Section 3 -GCC) 

 

Salient Features of Some Major Labour Laws Applicable 

 

a) Workmen Compensation Act 1923: - The Act provides for compensation in case of 
injury by accident arising out of and during the course of employment. 

b)  Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed the 
prescribed minimum years (say, five years) of service or more or on death the rate of 
prescribed minimum days’(say, 15 days) wages for every completed year of service. The 
Act is applicable to all establishments employing the prescribed minimum number (say, 
10) or more employees. 

c)  Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). 
The benefits payable under the Act are: 

i. Pension or family pension on retirement or death as the case may be. 

ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/death etc. 

d)  Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc. 

e)  Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case the 
Contractor fails to provide, the same are required to be provided, by the Principal 
Employer by Law. The principal Employer is required to take Certificate of Registration 
and the Contractor is required to take license from the designated Officer. The Act is 
applicable to the establishments or Contractor of Principal Employer if they employ 
prescribed minimum (say 20) or more contract labour. 

f)  Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages 
fixed by appropriate Government as per provisions of the Act if the employment is a 
scheduled employment. Construction of buildings, roads, runways is scheduled 
employment. 
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g)  Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, 
when it will be paid and what deductions can be made from the wages of the workers. 

h)  Equal Remuneration Act 1979: - The Act provides for payment of equal wages for 
work of equal nature to male and female workers and for not making discrimination 
against female employees in the matters of transfers, training and promotions etc. 

i)  Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 
prescribed minimum (say, 20) or more workmen. The Act provides for payments of 
annual bonus within the prescribed range of percentage of wages to employees drawing 
up to the prescribed amount of wages, calculated in the prescribed manner. The Act does 
not apply to certain establishments. The newly set-up establishments are exempted for 
five years in certain circumstances. States may have different number of employment 
size. 

j)  Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal 
and what are the requirements for laying off or retrenching the employees or closing 
down the establishment. 

k)  Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 
establishments employing prescribed minimum (say, 100, or 50). The Act provides for 
laying down rules governing the conditions of employment by the Employer on matters 
provided in the Act and gets these certified by the designated Authority. 

l)  Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 
unions of workmen and Employers. The Trade Unions registered under the Act have been 
given certain immunities from civil and criminal liabilities. 

m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment 
of children below 14 years of age in certain occupations and processes and provides for 
regulations of employment of children in all other occupations and processes. 
Employment of child labour is prohibited in building and construction industry. 

n)  Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of 
Service) Act 1979: - The Act is applicable to an establishment which employs prescribed 
minimum (say, five) or more inter-state migrant workmen through an intermediary (who 
has recruited workmen in one state for employment in the establishment situated in 
another state). The Inter-State migrant workmen, in an establishment to which this Act 
becomes applicable, are required to be provided certain facilities such as Housing, 
Medical-Aid, Travelling expenses from home up to the establishment and back etc. 
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o)  The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments who 
carry on any building or other construction work and employs the prescribed minimum 
(say, 10) or more workers are covered under this Act. All such establishments are 
required to pay cess at the rate not exceeding 2% of the cost of construction as may be 
modified by the Government. The Employer of the establishment is required to provide 
safety measures at the building or construction work and other welfare measures, such as 
canteens, first-aid facilities, ambulance, housing accommodations for workers near the 
work place etc. The Employer to whom the Act applies has to obtain a registration 
certificate from the Registering Officer appointed by the Government. 

p)  Factories Act 1948: - The Act lays down the procedure for approval of plans before 
setting up a factory, health and safety provisions, welfare provisions, working hours, 
annual earned leave and rendering information regarding accidents or dangerous 
occurrences to designated authorities. It is applicable to premises employing the 
prescribed minimum (say, 10) persons or more with aid of power or another prescribed 
minimum (say, 20) or more persons without the aid of power engaged in manufacturing 
process. 
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SECTION 3A 

Special Conditions of Contract 
Part – II Special Conditions of Contract 

 

1. Taxes –The rates quoted by the Contractor shall be deemed to be exclusive of the GST 
and inclusive other levies, duties, cess, toll, taxes of Central and State Governments, local 
bodies and authorities. 

2. Payments – All payments shall be adjusted for deductions for advance payment, security 
deposit, other recoveries in terms of contract and taxes at source as applicable under the 
law. Payment of GST shall be made separately to the contract as per prevailing rate at the 
time of raising of bill/invoice by the contractor. 

Above clauses shall supersede provisions of taxes and payment certificate mentioned 
elsewhere in the document. 

 

(Conditions as per M.P. Government Ministry of Water Resources Department Bhopal 
order No. 22(A)/326-A/2017/MPS/31/1560, dated 18.08.2017) 

 

 

Signature of Contractor         Administrative Officer 
WALMI Bhopal 
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SECTION 4 

BILL OF QUANTITIES 

 

ANNUAL RATE CONTRACT FOR CARRYING OUT RAIN WATER HARVESTING  
WORK IN BHOPAL DISTRICT 

 
As per Annexure – J 

 
Note: - 
1. The tenderers are advised to quote due rates keeping in view the possible enhancement of 

Wages/ VDA during the contract period. 

2. The bidder will make all the transportation for the work under contract for which no extra 
charges shall be liable to be paid. 

3. The waste material etc. is to be transported and disposed off at the identified spot by the 
firm using firm’s transportation to clear the premises as per instructions of site incharge. 

4. All tools and equipment used in carrying out the work will be arranged by the Bidder. 

5. Quality of material shall be as per the specifications of the WALMI, Bhopal. 

6. Quality of work shall be as specified by WALMI, Bhopal. 

7. The scope of the work will be in Bhopal District, however, the quantity of work to be 
done under the contract could vary as per assignments of MPWALMI during the contract 
period. In case of variations, no claim by bidder for minimum work quantity shall be 
entertained by MPWALMI. Director, WALMI’s discretion shall be final.  

8. The agency should complete the implementation of work as ordered by WALMI within 
stipulated time frame as specified for the work. 

 

 

Signature of Contractor         Administrative Officer 
WALMI Bhopal 
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SECTION 5 
AGREEMENT FORM 

 
 

 ANNUAL RATE CONTRACT FOR CARRYING OUT RAIN WATER 
HARVESTING WORK IN BHOPAL DISTRICT 

 

DRAFT AGREEMENT 

 

This Agreement is made at Bhopal on this……….day of……… 2021 

 

Between 

Director, WALMI, Bhopal (which expression shall, unless it be repugnant to the subject or 
context thereof, include its successors and assigns) the ONE PART / FIRST PARTY 

And 

M/s  a Proprietary Firm / 
Partnership Firm / A company registered under the Companies Act, 1956. and having its Office / 
Registered office at _________________________________________________________ 
(hereinafter called the “RAIN WATER HARVESTING WORK” which expression shall, unless 
it be repugnant to the subject or context  thereof,  include  its  successors  and  assigns and all 
persons deriving/claiming title there under) the SECOND PARTY. 

Whereas the First Party desirous to award the annual rate contract for carrying out rain water 
harvesting work in Bhopal district 

And whereas the, Second Party responded to this Institute's open tender vide his tender 
offer No. dated ____________ and has been awarded the contract. 

Now it is hereby agreed between the parties hereto as follows: 

1. This agreement shall come into force w.e.f. (date)……....... 

2. In this Agreement, words and expression shall have the same meanings as are 
respectively assigned to them in the conditions of contract hereinafter referred to and they 
shall be deemed to form and be read and construed as part of this Agreement. 
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3. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the Works and remedy any defects therein in conformity in all aspects with the 
provisions of the contract. 

4. The Employer hereby covenants to pay the Contractor in consideration of the execution 
and completion of the Works and the remedying the defects wherein Contract Price or 
such other sum as may become payable under the provisions of the Contract at the times 
and in the manner prescribed by the Contract. 

5. The following documents shall be deemed to form and be ready and construed as part of 
this Agreement viz. 

i.  Letter of Acceptance 

ii. Contractor's Bid 

iii. Condition of Contract: General and Special 

iv.  Contract Data  

v.  Bid Data 

vi.  Drawings 

vii.  Bill of Quantities and 

viii. Any other documents listed in the Contract Data as forming part of the Contract. 

6. The contract/agreement will be initially for a period of twelve months. Extension of 
contract/agreement will be done subject to satisfactory performance of the firm/second 
party and its willingness to continue on mutually agreed terms. 

7. Contract can be terminated on the grounds of glaring short comings or deficiencies during 
the currency of its tenure including extended tenure, with approval from Director 
WALMI, Bhopal by giving one month notice. 

8. If the contract is terminated on grounds of glaring shortcomings or deficiencies during the 
currency of its tenure including extended tenure, if any, WALMI shall have all rights to 
make suitable alternative arrangements for a period of 45 days from the date of such 
termination or till a new tender is finalized whichever is earlier and the difference in cost,   
if any, will be borne by the agency/contractor/ Firm/Second Party. 

9. WALMI shall not be responsible for any escalation in prices of labour or materials, 
machinery, equipment etc. what-so-ever. Rates for different work(s) as mentioned in the 
contract will remain unchanged. 
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10. The Firm/Second Party shall deposit ₹1.20 Lakh as security deposit in the form of a 
DD/Banker’s Cheque / TDR / FDR in favour of Director WALMI, Bhopal and within 15 
days from date of award of contract. The performance/security shall remain valid for at 
least two months after completion of the contract period i.e. after 60 days of expiry of 
contract. No interest shall be paid on security deposit. 

11. It is the obligation of the agency to follow the minimum wages issued by the appropriate 
Government under Minimum Wages Act, 1948. WALMI shall have no liability, financial 
or otherwise, for any harm/damage/injury caused to the manpower/machinery deployed 
by the Firm/Second Party in the course of performing work. Neither the Firm/Second 
Party nor its workers shall have any claim on WALMI for compensation or financial 
assistance on this account. 

12. That the Firm/Second Party shall employ manpower having age between 18-60 years.  
The Firm/Second Party shall be ensuring their character and finesses etc. and as may    be 
required for the purpose of execution of the awarded job. 

13. The contractor will make sure that the personnel provided to perform duties of the 
services points fulfill the minimum qualification. It will be duty of the contractor to 
maintain appropriate documents in support of educational and experience related 
qualifications and keep the records ready for inspection by the office atany time. 

14. That the Firm/Second Party shall also provide details of Designated /Authorized Service 
Personnel, for faults reporting, and providing status of enquiries. 

15. The contractor shall maintain a register of complaint/work and duties performed which 
shall be verified by the institute. The contractor or it’s worker shall not use the premises 
allotted to them for any purpose other than for which contract is awarded. 

16. That the Firm/Second Party shall report and furnish immediately whenever required and 
called by of First Party, any information, status, matters regarding any 
shortcomings/complaints. The Firm/Second Party shall ensure keeping proper conduct 
and behavior on the part of the personnel deployed by the Firm/Second Party for 
rendering services and undertaking jobs. In case of any deficiency in this regard are 
observed, such persons shall have to be replaced by the contactor immediately. 

17. That under no circumstances Firm/Second Party shall sub contract or sub lease the 
contract. The contract shall be terminated forthwith in case of violation, without any prior 
notice by the Director, WALMI & security deposit shall be forfeited. 

18. That the Firm/Second Party shall take proper care & protection of property/ies, rooms / 
furniture & Fixtures/ equipments and machineries etc. installed in premises/concerned 
site while execution of contract/services. 
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19. That notwithstanding anything contained in Clause 14/ or elsewhere it is  expressly  
agreed and understood that the One Part/The First Party at its sole discretion shall at 
liberty to terminate the agreement & forfeit security in case of any of following 
situations/contingencies: 

i) If the “Firm/Second Party” fails to execute the work entrusted to the satisfaction 
of the one part of which the one part/ First Party shall be the sole judge. 

ii) If the “Firm/Second Party” fails to discharge their legal & statutory obligations 
towards the employees/personnel employed/engaged for execution of jobs under 
this Contract. 

iii) If for any reason/s whatsoever, the “Firm/Second Party” fails to perform their part 
under this agreement for continuously for a period of ten days or more. 

iv) If the “Firm/Second Party” commits breach of any of the clauses of the 
agreement. 

v) If the One Part/ First Party is required to pay any damages and/ or compensation 
and/ or any payment to their customers/ visitors on account of any negligent 
actions and/ or misbehavior on part of the Firm/Second Party Labour. 

20. That the First Party shall not be responsible to provide any compensation or relief of any 
nature to the Contractor Firm/Second Party or any of its employees/ labourers etc in 
respect to any sort of medical injuries or deceases occurred to them from implement tools, 
snake bite, accident or death of the Labour/s worker while working in the institute 
premises and elsewhere. The Firm/Second Party should make his own arrangements such 
Insurance, Medical Treatments, Compensation/Relief etc for the benefit  and  suitable 
coverage for its laborers/employees. 

21. That the premises and toilet facilities of the one part are allowed to be used during the 
period of this agreement by the employees of the Labour Firm/Second Party, free of 
charge and shall not be used for any other purposes except for the job contract for 
providing of manpower and required materials complete, at WALMI, Bhopal of the one 
part. The possession and control of the premises shall always remain with the one part/ 
First Party. 

22. That the “Firm/Second Party” shall discharge all their legal obligations of their 
employees in respect of their wages and other service conditions and shall also comply 
with all the rules and regulations and provisions of law in force that may be applicable to 
them from time to time, viz. statutory obligations under Contract Labour (Regulation & 
Abolition) Act 1970; Workmen's Compensation Act, EPF/ESIC & MP Act, Industrial 
Dispute Act etc.  The “Firm/Second Party” agrees to indemnify and keep indemnified the 
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one part/ first   part from any claims, loss or damages that may be caused to the one part/ 
first part on account of the Firm/Second Party failure to comply with their obligations 
under  the  various law towards their staff/ employees employed by them or any loss or 
damage to one part due to acts/ omissions of other part. 

23. That the Payments to the engaged Labours by the Firm/Second Party shall be made on or 
before 10th of every month by Firm/Second Party. The “Firm/Second Party” shall submit 
their bills for the job work done every month by 20th day of every month after 
discharging all statutory liabilities. Pre receipted reimbursable bill/s must be submitted 
alongwithproofofpaymentthroughbanktransfertoindividualLabourasperminimumprescribe
d wages, all payment challans of ESIC, EPF, GST etc. for billing period. After due 
scrutiny of bills and sorting out discrepancies if any, the one part/First Party from  such 
date shall honour the same within 30 days generally, subject to sanction of such bill by 
the appropriate authorities involving regular departmental process. 

24. The deduction of income tax (TDS) from the bills of the Firm/Second Party will be made 
at source as per rates applicable from time to time. 

25. The Firm/Second Party must submit transaction details indicating online transfer of 
wages only of the labourers engaged at site along with the bills. Such documents must 
bear Stamp and Signature of the Bank Authority. 

26. That the “Firm/Second Party” shall ensure that  no theft, misappropriation/s  or  damages 
to the any Movables or Immovable properties belonging to one Part/ First Party property 
caused through any act or negligence on part of 2nd Party during the period of the 
contract. The “Firm/Second Party” shall bear such losses and damages, if it is found that 
the loss is attributable to the negligence on part of the Second Party or its 
employees/laborers. 

27. The payment to the “Firm/Second Party” shall be made through electronically transferred 
in the concerned account. 

28. That the “Firm/Second Party” shall get all the staff engaged by him, insured against any 
liability arising under the Workmen's compensation Act or under the common law. The 
“Firm/Second Party” shall indemnify WALMI, Bhopal against any claim that the one 
part/ First Party may have to meet in respect of their staff members and / or Workman/ 
employees on account of any accident or for any other reasons. 

29. That the staff member and / or the workmen/ employees of the “Firm/Second Party” shall 
be treated, regarded or considered or deemed to be the employees of the Firm/Second 
Party (second party) and the “Firm/Second Party” alone shall be responsible for their 
remuneration, wages and to their benefits and service conditions of all the employees 
deployed by the agency and shall indemnify WALMI, Bhopal and keep indemnified  the 
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One Part/ First Party against any claim that they may have to meet towards the employees 
of the Firm/Second Party Agency (If any). 

30. That the “Firm/Second Party” shall inform the one part / First Party immediately of their 
having been granted the approval by the Government of M.P/ Government of India to 
operate as Private Labour Firm/Second Party under regulation of Employment and 
Welfare Act, 1981. The “Firm/Second Party” shall obtain the License under section 12 of 
the Contract Labour (Regulation & Abolition) Act, 1970 from the Competent Authority 
and shall also keep them registered with any other concerned authority as required by any 
other law. During the period of agreement “Firm/Second Party” should have license 
under section 12 of the Contract Labour (R&A) Act 1970. In default of these, agreement 
shall be liable to be terminated. 

31. That the First Party shall not be made liable for compliance of any conditions or to 
answer any officials/ Labour funds board/ Labour department etc. It shall be the sole 
responsibility of the “Firm/Second Party” to deal with such matters and comply. 

32. That the Payments to personnel engaged in “Firm/Second Party Job must be made by 
“Firm/Second Party” through bank transfer in their individual accounts and proof of the 
same must be enclosed in their pre receipted reimbursement bills. 

33. That the terms and conditions as stipulated in the tender documents, Tender Awarding 
Letter dated and any communication/clarification made by the First Party 
related to Contract shall be part of the agreement. 

34. That the “Firm/Second Party” shall ensure payment of monthly wages, to its 
staff/workers/ personnel engaged for Firm/Second Party work, as per the latest  directions 
of the Ministry of Labour & Employment, Govt. of India. The “Firm/Second Party” must 
adopt the minimum wages of the Central Government for Agricultural Sector along with 
the statutory payments (like EPF, ESIC etc.) Any statutory increase in wages etc. by the 
concerned Government Ministry from time to time is to be  borne  by the service provider 
and in this connection, the First Party shall not entertain any additional financial liability 
on any grounds during the period of contract/relating to contract. 

35. The First Party reserves the right to review the performance under Contract  any time   
and also to terminate the contract at any point of  time during the tenure of  the contract,  
in case the performance and services rendered by the Firm/Second Party are found to    be 
unsatisfactory. The First Party shall be the sole judge in this regard. 

36. If any question or dispute arises between the parties hereto or their representatives with 
respect to the meaning or effect of any clauses of this agreement or about the rights or 
liabilities of the parties hereto, matter will be decided at the level of Director WALMI. 
This decision will final and binding on both parties. 
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37. PENALTY CLAUSE: LIQUIDATED DAMAGES CLAUSE: Any loss/damage 
(tangible or intangible) occurred by the Firm/Second Party/ to the Institute during the 
contract, the clause liquidated damages shall be imposed. The value of penalty in 
monitory terms shall be decided by the Director of WALMI, Bhopal. In case of persistent 
breach of the contract, the First Party shall have the right to terminate this agreement 
forthwith without notice and recover the dues from security deposit. 

38. In case of complaints regarding services, less payment of wages to the labourers, delayed 
or non discharge of statutory liabilities by the contractor is noticed, a notice will be issued 
to the contractor. Non-compliance even after three reminders will attract suitable action 
including penalty, cancellation of contract, forfeiture of security deposit, Black-Listing of 
the contractor/Firm/Second Party, depending on decision taken by Director, WALMI, 
Bhopal. 

39. All the terms and condition of the tender document, work order and this agreement, 
correspondence/ document so far exchanged and submitted by the second party are part 
of this agreement. 



Page 87 of 98 
 

In WITNESS, whereof, the parties herein to have set their respective hands on this day 
of_____/_____/2021 

 

1. Signed and delivered by 

*Name of the Firm & Designation 
Signature / Stamp/Seal 

Witnesses: 1. 

 

 

2. 

 

 

*In case the 2nd Party is 
accompany The Common Seal of the Company has been affixed here un to 

pursuant to the Resolution of the Board of Directors Dated _______ 

in the presence of: 

1. The Director, who have into kent here of subscribed their signature hereto. 

 

2. Signed and delivered 

For and on behalf of 

    WALMI Director 

Witnesses: 1. 

 

2. 
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	(Signature of authorized representative of the firm)
	2. Signed and delivered
	WALMI Director

